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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code §22.0807(e), (3)-(5) for important

information regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from

the City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED
1. At Time of Bid ALL BIDDERS Bid Bond (PDF)
5 At Time of Bid ALL BIDDERS Cor?tractors Certification of Pending
Actions
3 At Time of Bid ALL BIDDERS Mandatory Disclosure of Business
Interests
4. | AtTime of Bid ALLBIDDERs | ames of the Principal individual
owner(s) of the Bidding Firm
5. | Within 24 Hours of Bid ALL BIDDERS | Bid Bond (Original)
opening
6. | Within3workingdaysofbid | . | ginpers | SLBE Good Faith Effort Documentation
opening
Within 3 working days of bid .
. . . F AA60 - L f Work M
7. | opening with Good Faith ALL BIDDERS A(\)/;riTI]ableeo ist of Work Made
Effort (GFE) documentation
Within 3 working days of bid .
8. | opening with Good Faith ALL BIDDERS z:?g:is;\i/::igfi'\gBE'\(’:\gtES'DVBE
Effort (GFE) documentation 9 '
9 \r/Z::imt:t)o Vggg;r;go?izi(t)rfact APPARENT Contract Forms - Agreement
' e LOW BIDDER g
forms
10 YZ':Z; ntlbO Vt\)/gg:ar:go??cl)snf:act APPARENT Contract Forms - Payment and
' ptby LOW BIDDER Performance Bond

forms

ADACA Crown Point Missing Walkways GF 16
Required Documents Schedule (Rev. Aug. 2019)

4 | Page




forms

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED
11 YZS:; ntlbo Vg:;rgg:go(szsn(::act APPARENT Certificates of Insurance and
' ptby LOW BIDDER | Endorsements
forms
Within 10 working days of . . .
12 relceil b Vt\)/idrd:enrgof c)cl)sntract APPARENT Listing of “Other Than First Tier”
' pt oy LOW BIDDER Subcontractors
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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego’s (City) solicitation process to acquire
Construction services for ADACA Crown Point Missing Walkways GF 16. For additional
information refer to Attachment A.

2. FULL AND OPEN COMPETITION: This solicitation is subject to full and open competition and
may be bid by Contractors on the City's approved Prequalified Contractors List. For
information regarding the Contractors Prequalified list visit the City's web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$529,000.

4. BID DUE DATE AND TIME ARE: October 17, 2019 at 2:00 PM

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must

possess the following licensing classification: A

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 7.1%
2. ELBE participation 7.3%
3. Total mandatory participation 14.4%

7.2. The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable
Document Format (PDF) and stored on Compact Disc (CD) or Digital Video Disc
(DVD), demonstrating the Bidder made a good faith effort to outreach to and
include SLBE-ELBE Subcontractors required in this document within 3 Working
Days of the Bid opening if the overall mandatory participation percentage is
not met.
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8. AWARD PROCESS:

8.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

8.2. Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.

8.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form by the City Attorney’s
Office.

8.4. The low Bid will be determined by the Base Bid.

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid alone.

9. SUBMISSION OF QUESTIONS:

9.1. The Director (or Designee) of Public Works Department is the officer responsible for
opening, examining, and evaluating the competitive Bids submitted to the City for the
acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. Any questions related to this solicitation shall
be submitted to:

Public Works Contracts

525 B Street, Suite 750 (7% Floor)
San Diego, California, 92101
Attention: Ron McMinn

OR:

RMcMinn@sandiego.gov

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.

9.3. Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

9.4. Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.

ADACA Crown Point Missing Walkways GF 16 7 | Page

Notice Inviting Bids (Rev. Aug. 2019)



INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1 Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award.

1.2. The completed application must be submitted online no later than 2 weeks prior to
the bid opening.

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may
be deemed responsive and eligible for award if the cumulative maximum bidding
capacity of the individual Joint Venture entities is equal to or greater than the total
amount proposed.

1.3.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not
eligible for Cumulative Maximum Bidding Capacity prequalification. To be
eligible for award in this scenario, the Joint Venture itself or at least one of the
Joint Venture entities must have been prequalified for the total amount
proposed.

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000
or greater on a project with an engineer's estimate of less than $30,000,000
are not eligible for Cumulative Maximum Bidding Capacity prequalification.

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds in
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder
of a form of contract for execution.

1.4. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding contractors’
prequalification status over the telephone. Contractors may access real-time
information about their prequalification status via their vendor profile on PlanetBids™.
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown

on the cover of this solicitation.

2.1

2.2.

2.3.

2.4.

2.5.

2.6.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these security features, Contractors who disable their browsers’ cookies
will not be able to log in and use the City’s bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder’s or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time” are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time” to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.

ADACA Crown Point Missing Walkways GF 16 9 | Page
Instructions to Bidders (Rev. Aug. 2019)



2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.

2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder's submission to upload and be received by the City's
eBidding system. It is the bidder’'s sole responsibility to ensure their bids are
received on time by the City's eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To
request a copy of this solicitation in an alternative format, contact the Public Works
Contract Specialist listed on the cover of this solicitation at least five (5) working days
prior to the Bid/Proposal due date to ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to
and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment “A-
Scope of Work” for the City of San Diego, in accordance with the requirements set
forth herein for the electronically submitted prices. The Bidder guarantees the
Contract Price for a period of 120 days from the date of Bid opening. The duration of
the Contract Price guarantee shall be extended by the number of days required for
the City to obtain all items necessary to fulfill all conditions precedent.

4, BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
shall be free to release the information when required in accordance with the PRA, pursuant
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to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

5.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1. All certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City's Notice of Intent to Award letter.

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition Document
Number
Standard Specifications for Public Works Construction (“The 2018 PWPI010119-01

GREENBOOK?") http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works 2018 PWPI1010119 -02
Construction (“The WHITEBOOK”)*
https://www.sandiego.gov/publicworks/edocref/greenbook

City of San Diego Standard Drawings* 2018 PWPI1010119 -03
https://www.sandiego.gov/publicworks/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) Standards 2018 PWPI010119 -04
https://www.sandiego.gov/publicworks/edocref/drawings
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Title Edition Document
Number

California Department of Transportation (CALTRANS) Standard 2018 PWPI030119-05
Specifications —

http://www.dot.ca.gov/des/oe/construction-contract-standards.html
CALTRANS Standard Plans 2018 PWPI1030119-06
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
California Manual on Uniform Traffic Control Devices Revision 3 (CA 2014 PWPI1030119-07
MUTCD Rev 3) http://www.dot.ca.gov/trafficops/camutcd/

NOTE: *Available online under Engineering Documents and References at:

http://www.sandiego.gov/publicworks/edocref/index.shtml
*Electronic updates to the Standard Drawings may also be found in the link above
9. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all

questions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

10. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

11. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

12. SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
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within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFORMANCE”, which stipulates the percent of the Work to be performed with the
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE,
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking
recognition towards achieving any mandatory, voluntary (or both) subcontracting
participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

12.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to
60% of the amount to be paid to the Suppliers for materials and supplies unless
vendor manufactures or substantially alters materials and supplies, in which case,
100% will be credited. The Bidder is to indicate within the description whether the
listed firm is a supplier or manufacturer. If no indication is provided, the listed firm
will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage.

12.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For
subcontractors or suppliers to be used on additive or deductive alternate items, in
addition to the above requirements, bidder shall further note “ALTERNATE” and
alternate item number within the description.

13. SUBMITTAL OF “OR EQUAL” ITEMS: See Section 4-6, “Trade Names” in The WHITEBOOK and
as amended in the SSP.

14. AWARD:

14.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
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15.

16.

17.

18.

19.

approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.

14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE” in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Public Works Contracts.

ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
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19.4.

19.5.

City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.

At the time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. Within
twenty-four (24) hours after the bid due date and time, the first five (5) apparent low
bidders must provide the City with the original bid security.

Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original within twenty-four (24) hours shall
cause the bid to be rejected and deemed non-responsive.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1.

20.2.

20.3.

20.4.

20.5.

20.6.

20.7.

20.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.

21. BID RESULTS:

21.1. The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
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is subsequently deemed non-responsive or non-responsible, a notation of such will be
made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

21.2. To obtain the bid results, view the results on the City's web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

22. THE CONTRACT:

22.1. The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

22.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the
additional time taken shall be added to the Bid guarantee. The Contract shall be made
in the form adopted by the City, which includes the provision that no claim or suit
whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in
connection with this contract, nor shall any such officer, agent, or employee be liable
hereunder.

22.3. If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made.

22.4. Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility
and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items.

22.5. The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form by the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
that the officer signing the Contract and bond for the corporation is duly authorized
to do so.
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23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive
evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality, and scope of Work, the quantities of materials to be
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and
Specifications.

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

24.3. The City of San Diego Municipal Code §22.3004 for Contractor Standards.

24.4. The City of San Diego’'s Labor Compliance Program and the State of California Labor
Code §81771.5(b) and 1776.

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

24.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMC).

24.7. The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified in the herein and in the Notice of Award. Failure
to provide the information as specified may result in the Bid being rejected as non-
responsive.

25.2. The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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ATTACHMENT A

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: To provide new ADA walkways from Central, North and South entrance
along Crown Point Drive into the Crown Point Park in Mission Bay. It will include curb ramps,
signage, commercial driveway, concrete sidewalks, AC sidewalks, associated grading, retaining
wall with fence and irrigation relocation/repair.

1.1 The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 39995-01-D through
39995-15-D, inclusive.

2. LOCATION OF WORK: The location of the Work is as follows:
Refer to Appendix E, Location Map.

3. CONTRACT TIME: The Contract Time for completion of the Work, including the Plant
Establishment Period, shall be 153 Working Days.
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ATTACHMENT B

RESERVED
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ATTACHMENT C

RESERVED
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ATTACHMENT D

PREVAILING WAGE
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PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

1.5. Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at
858-627-3200.
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject
to compliance monitoring and enforcement by the DIR. A contractor or subcontractor
shall not be qualified to bid on, be listed in a bid or proposal, subject to the
requirements of section 4104 of the Public Contract Code, or engage in the
performance of any contract for public work, unless currently registered and qualified
to perform public work pursuant to Labor Code section 1725.5 It is not a violation of
this section for an unregistered contractor to submit a bid that is authorized by
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5
of the Public Contract Code, provided the contractor is registered to perform public
work pursuant to Section 1725.5 at the time the contract is awarded.

1.9.1. A Contractor’s inadvertent error in listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be
grounds for filing a bid protest or grounds for considering the bid non-responsive
provided that any of the following apply: (1) the subcontractor is registered prior
to bid opening; (2) within twenty-four hours after the bid opening, the
subcontractor is registered and has paid the penalty registration fee specified in
Labor Code section 1725.5; or (3) the subcontractor is replaced by another
registered subcontractor pursuant to Public Contract Code section 4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she
has verified that all subcontractors used on this public work project are registered
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and
Contractor shall provide proof of registration for themselves and all listed
subcontractors to the City at the time of bid or proposal due date or upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order
prohibiting the use of the unregistered contractors or unregistered subcontractor(s)
on ALL public works until the unregistered contractor or unregistered subcontractor(s)
is registered. Failure to observe a stop order is a misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with their DIR
registration numbers. The City shall withhold final payment to Construction
Management Professional until at least thirty (30) days after this information is
provided to the City.
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1.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1).

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 1.11 above. (Labor code section
1773.3).

ADACA Crown Point Missing Walkways GF 16 29 | Page
Attachment D - Prevailing Wages (Rev. May 2019)



ATTACHMENT E

SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2018 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK?").

2. The 2018 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK?”), including the following:

a) General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE,
AND SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 43, 56, 69, and 102, DELETE in
its entirety and SUBSTITUTE with the following:

43, Field Order - A Field Order is a written agreement by the Engineer to
compensate you for Work items in accordance with 2-8, “EXTRA WORK” or 2-9,
“CHANGED CONDITIONS". A Field Order does not change the Contract Price,
Contract Time, or the scope intent of the Contract.

56. Notice of Completion (NOC) - A document recorded with the County of San
Diego to signify that the Contract Work has been completed and accepted by
the City.

69. Punchlist - A list of items of Work or corrections generated after a Walk-through
that is conducted when you consider that the Work and Services are complete,
and as verified by the Owner. The Punchlist may be completed in phases if defined
in the Contract.

102. Walk-through - The procedure the City uses to evaluate the status of the
Project or the phase of the Project and to generate a Punchlist prior to
Acceptance.

To the "WHITEBOOK?”, item 54, “Normal Working Hours”, ADD the following:
The Normal Working Hours are 7:30 AM to 3:30 PM.

To the “WHITEBOOK?”, ADD the following:

108. Substantial Completion - When all Contract Work is deemed complete by the
Contractor in writing, and as verified by the Owner. Substantial Completion
may be completed in phases if defined in the Contract.

109. Acceptance of Work — When all of the Contract work is deemed officially
complete, including all Punchlist items, by the Owner.
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110. Occupancy — When the Owner deems a building is ready for use, the Owner
will issue a certificate of Occupancy in writing.

SECTION 3 - CONTROL OF THE WORK
3-2 SELF-PERFORMANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE

with the following:

1. You shall perform, with your own organization, Contract Work amounting to
at least 50% of the base Bid AND 50% of any alternates.

3-8.7 Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK”, ADD the following:

7. The establishment and implementation of a Quality Control Plan (QCP), as
defined in the standard specifications, shall be required for this Contract. See
example in Appendix G.

3-8.7.1 QCP Submittal. To the “WHITEBOOK?”, item 2, DELETE in its entirety and SUBSTITUTE
with the following:

2. The QCP shall be organized to address, at a minimum, the following items:
a) Quiality Control Administrator
b) Surface preparation and paving schedule
c) Inspection and documentation requirements (Daily Quality Control

Inspection Report)

d) Material quality control testing plan
e) Documentation of quality control activities
f) Procedures for corrective action when quality control and/or

acceptance criteria are not met

o))} If paving Work will be in areas prone to shade, provide curing time of
product
3-8.7.4 Documentation. To the “WHITEBOOK?”, item 3, section “a”, subsection “viii”, DELETE in

its entirety and SUBSTITUTE with the following:

viii. Documentation that the following have been verified to be in compliance:

. Proper storage of materials and equipment.

. Proper operation of all equipment.

. Adherence to plans and technical specifications.

. Review of quality control tests.

. Safety inspection.

. Mixing properties of products against the approved submittal limits.
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3-13.1 Completion. To the “GREENBOOK?", DELETE in its entirety and SUBSTITUTE with the

following:

1. You shall submit a written assertion that the Work has been completed
and is ready for Owner Acceptance. If, in the Engineer's judgment, the
Work has been completed in accordance with the Contract Documents,
the Engineer will set forth in writing the date the Work was completed.
This will be the date that you are relieved from responsibility to protect
and maintain the Work and to which liquidated damages will be computed.

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE in
its entirety and SUBSTITUTE with the following:

3-13.1.1 Requirements Before Requesting Substantial Completion.
1. The following items are required prior to requesting a Substantial Completion:

a) Remove temporary facilities from the Site.

b) Thoroughly cleaning the Site and removing all mark outs and
construction staking.

C) Provide completed and signed Red-lines in accordance with 3-7.3
“Redlines and Record Documents”.

d) Provide all material and equipment maintenance and operation
instructions and/or manuals.

e) Provide all tools which are permanent parts of the equipment installed
in the Project.

f) Provide and properly identify all keys for construction and all keys for
permanent Work.

0) Provide all final Special Inspection reports required by the applicable
building Code.

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or
place in a container all items as necessary to allow for storage by the
City for future use. Verify the specified quantities.

i) Ensure that all specified EOCP and certified wage rate documentations
covering the Contract Time have been submitted.

)] Provide the spare parts for the proposed irrigation system as specified
in the Special Provisions.

9] If the Work includes sewer and storm drain installations, the
inspection shall include televising in accordance with 306-18, “VIDEO
INSPECTION”.

) If the Work includes a Plant Establishment Period, Work in accordance
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be
completed prior to requesting Substantial Completion, unless
approved otherwise by the Owner.
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m) Notify the Engineer to arrange a final inspection of permanent BMPs
installed.

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its entirety
and SUBSTITUTE with the following:

1. You shall notify the Engineer 15 Working Days in advance of date of anticipated
Substantial Completion to allow time for Engineer to schedule a Walk-through.
After you complete the requirements in 3-13.1.1, “Requirements Before
Requesting Substantial Completion” and when you consider that the Work is
Substantially Complete, you will notify the Engineer in writing that the Project
is Substantially Complete. The Engineer will review your request and
determine if the Project is ready for a Walk-through, by verifying whether you
have completed all items as required by 3-13.1.1, “Requirements Before
Requesting Substantial Completion”. Within 7 Working Days, the City will either
reject your request of a Walk-through in writing or schedule a Walk-through
inspection. The Engineer shall facilitate the Walk-through.

2. The following documents shall be provided at the time of your Walk-through
request: As-Built markup, Plans, specifications, technical data such as
submittals and equipment manuals, draft final payment, warranties, material
certifications, bonds, guarantees, maintenance service agreements, and
maintenance and operating manuals.

3. Written warranties, except manufacturer's standard printed warranties, shall
be on a letterhead addressed to you. Warranties shall be submitted in the
format described in this section, modified as approved by the City, to suit the
conditions pertaining to the warranty. Lack of submitting these items will delay
start of Walk-through.

4. The Engineer will provide you with the Punchlist within 15 Working Days after
the date of the Walk-through. The City shall not provide a preliminary
Punchlist.

5. If the Engineer finds that the Project is not Substantially Complete as defined

herein, the Engineer will terminate the Walk-through and notify you in writing.

6. If, at any time during the Engineer’s evaluation of the corrective Work required
by the Punchlist, the Engineer discovers that additional corrective Work is
required, the Engineer may include that corrective Work in the Punchlist.

7. You shall remain solely responsible for the Project Site until the Project is
completely operational, all Punchlist items have been corrected, and all
operation and maintenance manuals have been accepted by the City.

8. The Engineer shall meet with you until all Punchlist items are corrected. You
shall complete the Punchlist within 30 Working Days, and Working Days will
continue to be counted until Acceptance of the Project.
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3-13.2 Acceptance. To the “WHITEBOOK?”, DELETE in its entirety and SUBSTITUTE with the
following:

1.

You shall provide the completed, signed, and stamped DS-563 to the Engineer
prior to Acceptance.

You shall deliver the final As-builts and final billing prior to Acceptance.

You shall assemble and deliver to the Engineer a Final Summary Report and
Affidavit of Disposal prior to Acceptance.

Acceptance shall occur after all of the requirements contained in the Contract
Documents have been fulfilled. If, in the Engineer’'s judgment, you have fully
performed the Contract, the Engineer will recommend to the City Engineer
that your performance of the Contract be accepted. You shall receive
notification of Acceptance in writing from the Owner and counting of working
days shall cease and Warranty begins.

Retention can be released 35 Calendar Days after NOC. Submit your request
for retention to the Resident Engineer and they will mail to you a "Release of
Claims" form which shall be completed and returned before the retention will
be released.

3-13.3 Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:

1.

You shall warranty and repair all defective materials and workmanship for a
period of 1 year. This call back warranty period shall start on the date the Work
was accepted by the City unless the City has Beneficial Use or takes Occupancy
of the project earlier (excluding water, sewer, and storm drain projects).

You shall warranty the Work free from all latent defects for 10 years and patent
defects for a period of 4 years.

The warranty period for specific items covered under manufacturers’ or
suppliers’ warranties shall commence on the date they are placed into service
at the direction of the Engineer in writing.

All express warranties from Subcontractors, manufacturers’, or Suppliers’, of
any tier, for the materials furnished and Work performed shall be assigned, in
writing, to the City, and shall be delivered to the Engineer prior to the
Acceptance of your performance of the Contract.

Replace or repair defective materials and workmanship in a manner
satisfactory to the Engineer after notice to do so from the Engineer and within
the time specified in the notice. If you fail to make such replacements or
repairs within the time specified in the notice, the City may perform the
replacement or repairs at your expense. If you fail to reimburse the City for
the actual costs, your Surety shall be liable for the cost
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6.

Items that shall be warrantied free from defective workmanship and materials
for a period longer than 1 year are as follows:

Specified Item Minimum Warranty Period

3 Years of Manufacturer's

Detectable Warning Tile Construction
Warranty

All Work Under SECTION 500 — PIPELINE

REHABILITATION 3 Years

Fiber Optic Interconnect Cables 2 Years

10 Years of Manufacturer's

Luminaires”
Warranty

3 Years of Manufacturer's

LED Signal Modules
9 . Warranty

Field Devices Associated with 700-6.3,

. 700-6.3.9, “W ”
“Adaptive Control Note” See 700-6.3.9, "Warranty

*  Provide documentation verifying that the induction luminaire models being
offered for the Project are covered by the 10 year warranty.

You shall provide the City and property owner a copy of the manufacturer's
warranty for private sewer pumps, including the alarm panel and all other
accessories.

a) You shall involve the manufacturer in the installation and startup as
needed to secure any extended warranty required.

b) Nothing in here is intended to limit any manufacturer’s warranty which
provides the City with greater warranty rights than set forth in this
section or the Contract Documents.

c) The warranty shall include all components. The form of the warranty
shall be approved by the Engineer in accordance with 3-13.3.2,
“Warranty Format Requirements”.

If, during the warranty period, any item of the Work is found to be Defective
Work, you shall correct it promptly after receipt of written notice from the City
to do so. The warranty period shall be extended with respect to portions of
the Work corrected as part of the warranty requirements.

3-15.3 Coordination. To the “WHITEBOOK”, ADD the following:

2.

Other adjacent City projects are scheduled for construction for the same time
period in the vicinity of Corona Oriente Rd from La Cima Drive to La Playa
Avenue. See Appendix F - Adjacent Projects Map for the approximate
location. Coordinate the Work with the adjacent projects as listed below:

a) Sewer & Water Group Job Crown Point South of La Playa, Construction
Manager Liborio Ruiz (858-627-3270), Contractor: DMI.
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The Construction schedule shall account for utility relocation activities.
You shall coordinate with the utility companies for the relocation.
Details regarding the utilities and type of work to be done by the utility
companies are described in detail in the table below:

STAGE OF
UTILITY CONTACT LEAD WORK | CONSTRUCTION -I;:Yg;sgg_\;ggg;r?ﬁ:
COMPANY TIME | WINDOW PRIOR TO UTILITY
UTILITY WORK
AT&T Kristine Escalle | 2 weeks | 2 days After demolition | Adjust to grade One
(951) 452-3913 Handhole (Sheet D-1)
and two Christy Boxes
(Sheet D-2)
SECTION 4 - CONTROL OF MATERIALS
4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following:

3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.

4-6 TRADE NAMES. To the “WHITEBOOK”, ADD the following:

11. You shall submit your list of proposed substitutions for an “equal” item no
later than 15 Working Days prior to Bid due date and on the City's Product
Submittal Form available at:
http://www.sandiego.gov/publicworks/edocref/index.shtml

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES
5-4 INSURANCE. To the “GREENBOOK?”, DELETE in its entirety and SUBSTITUTE with the
following:
5-4 INSURANCE.

1. The insurance provisions herein shall not be construed to limit your indemnity

obligations contained in the Contract.
5-4.1 Policies and Procedures.

1. You shall procure the insurance described below, at its sole cost and expense,
to provide coverage against claims for loss including injuries to persons or
damage to property, which may arise out of or in connection with the
performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.
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3. You shall maintain this insurance for the duration of this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your liabilities under the Contract, e.g., your
indemnity obligations, is not deemed limited to the insurance coverage
required by this Contract.

4. The payment for insurance shall be included in the Contract Price as bid by
you. Except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any Work under this Contract until
you have provided and the City has approved all required insurance.

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.

5-4.2 Types of Insurance.
5-4.2.1 Commercial General Liability Insurance.
1. Commercial General Liability Insurance shall be written on the current version

of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4. All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability
Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit ~ $2,000,000
Personal Injury Limit $1,000,000
Each Occurrence $1,000,000
5-4.2.2 Commercial Automobile Liability Insurance.
1. You shall provide a policy or policies of Commercial Automobile Liability

Insurance written on the current version of the 1ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
amount of $1,000,000 combined single limit per accident, covering bodily
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5-4.3

5-4.3.1

5-4.4

5-4.5
5-45.1
5-45.1.1

injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”).

2. All costs of defense shall be outside the limits of the policy.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by
A.M. Best Company, that are authorized by the California Insurance Commissioner to
do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document shall be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein.

Policy Endorsements.
Commercial General Liability Insurance.
Additional Insured.

1. You shall provide at your expense policy endorsement written on the current
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04,
the policy shall be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional
insured.

3. The additional insured coverage for projects for which the Engineer’s Estimate
is $1,000,000 or more shall include liability arising out of;

a) Ongoing operations performed by you or on your behalf,
b) your products,

c) your Work, e.g., your completed operations performed by you or on
your behalf, or

d) premises owned, leased, controlled, or used by you.

4, The additional insured coverage for projects for which the Engineer’s Estimate
is less than $1,000,000 shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,
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5-45.1.2

5-4.5.1.3

5-4.5.2

5-45.2.1

5-4.6

5-4.7

5-4.8

5-4.9

5-4.11

b) your products, or

c) premises owned, leased, controlled, or used by you.

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

Commercial Automobile Liability Insurance.

Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy shall be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the
City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.
Workers' Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of §3700 of the California Labor Code, you
shall provide at your expense Workers' Compensation Insurance and
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Employers Liability Insurance to protect you against all claims under applicable
state workers compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with the requirements of this section.

2. Limits for this insurance shall be not less than the following:
Workers' Compensation Statutory Employers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit
3. By signing and returning the Contract you certify that you are aware of the

provisions of 83700 of the Labor Code which requires every employer to be
insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply
with such provisions before commencing the Work as required by §1861 of
the California Labor Code.

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.
5-10.2.1 Public Notice by Contractor. To the “WHITEBOOK?”, item 3, DELETE in its entirety and

SUBSTITUTE with the following:

3. Furnish and distribute public notices in the form of door hangers using the
City's format to all occupants and/or property owners along streets:

a) Where Work is to be performed at least Working 5 Working Days
before starting construction or survey activities or impacting the
community as approved by the Resident Engineer.

b) Within 5 Working Days of the completion of your construction activities
where Work was performed, you shall distribute public notices in the
form of door hangers, which outlines the anticipated dates of Asphalt
Resurfacing or Slurry Seal.

c) 72 hours in advance of the scheduled resurfacing.

5-13 ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, ADD the following:

2. Virtual Project Manager shall be used on this Contract. For more information,
refer to the VPM training videos at the location below:
https://www.sandiego.gov/publicworks/edocref

5-15.1 General. To the “WHITEBOOK?”, item 10, DELETE in its entirety and SUBSTITUTE with
the following:

10. You shall ensure that construction staff have the required Hazardous Waste
Operations and Emergency Response (HAZWOPER) certification for

ADACA Crown Point Missing Walkways GF 16 41 | Page

Attachment E - Supplementary Special Provisions (Rev. Aug. 2019)



construction activities that have encountered flammable liquids or other
hazardous substances. Construction staff shall include: City Engineers, City
Laboratory Technicians, and City staff that perform onsite inspections.

a) If your Work encounters flammable liquids or other hazardous
substances, you shall be responsible for scheduling training for all
construction staff to attend and for submitting verification to the
Engineer that construction staff have the required HAZWOPER
certification prior to continuing that Work in that area. You shall
maintain the HAZWOPER certifications annually until the construction
activities triggering the requirement is complete, as approved by the
Resident Engineer.

5-15.17 Payment. To the “WHITEBOOK?”, ADD the following:

5. When required within the Contract Documents, the payment for “Hazardous
Waste Operations and Emergency Response (HAZWOPER) certification and
training for construction staff shall be included in the Contract Price.

SECTION 6 — PROSECUTION AND PROGRESS OF THE WORK
6-1.1 Construction Schedule. To the “WHITEBOOK?”, item 1, subsection “s”, DELETE in its
entirety and SUBSTITUTE with the following:

S) Submit an updated cash flow forecast with every pay request (for each Project
ID or WBS number provided in the Contract) showing periodic and cumulative
construction billing amounts for the duration of the Contract Time. If there has
been any Extra Work since the last update, include only the approved
amounts.

i Refer to the Sample City Invoice materials in Appendix D — Sample
City Invoice with Cash Flow Forecast and use the format shown.

ii. See also the “Cash Flow Forecast Example” at the location below:
https://www.sandiego.gov/publicworks/edocref

To the “WHITEBOOK”, ADD the following:

3. The 90 Calendar Day Plant Establishment Period is included in the stipulated
Contract Time and shall begin with the acceptance of installation of the
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT
ESTABLISHMENT".

6-1.5.2 Excusable Non-Compensable Delays. To the “WHITEBOOK”, DELETE in its entirety
and SUBSTITUTE with the following:
6-1.5.2 Excusable Non-Compensable and Concurrent Delays.

1. The City shall only issue an extension of time for Excusable Delays that meet
the requirements of 6-4.2, “Extensions of Time” for the following
circumstances:
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6-2.1

6-4.2

a) Delays resulting from Force Majeure.
b) Delays caused by weather.
c) Delays caused by changes to County, State, or Federal law.

When a non-excusable delay is concurrent with an Excusable Delay, you shall
not be entitled to an extension of Contract Time for the period the non-
excusable delay is concurrent with the Excusable Delay.

When an Excusable Non-Compensable Delay is concurrent with an Excusable
Compensable Delay, you shall be entitled to an extension of Contract Time,
but shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay.

Moratoriums. To the “WHITEBOOK?”, ADD the following:

3.

Do not Work in the areas where there is currently a moratorium issued by the
City. The areas subject to moratorium are listed below:

a) Summer Beach Moratorium at is from Memorial Day to Labor Day
September 2, 2019 (inclusive).

b) Environmental Document Requirement from February 1%t to
September 15™. (inclusive).

Work related to the 90 Day Plant Establishment Period shall be excluded from
moratorium restrictions.

Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE
with the following:

1.

2.

The Contract Time shall not be modified except by Change Order.

You shall notify the City in writing within 1 Working Day after the occurrence
and discovery of an event that impacts the Project Schedule.

a) If you believe this event requires a Change Order, you shall submit a
written Change Order request with a report to the City that
explains the request for Change Order within 5 Working Days. The
Change Order request must include supporting data, a general
description of the discovery, the basis for extension, and the estimated
length of extension. The City may grant an extension of time, in writing,
for the Change Order request if you require more time to gather and
analyze data.

The Engineer shall not grant an extension of Contract Time in accordance with
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the
critical path, the following:

a) The event causing the delay impacted the activities along the Project's
critical path.
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b) The increases in the time to perform all or part of the Project beyond
the Contract Time arose from unforeseeable causes beyond your
control and without your fault or negligence and that all project float
has been used.

4, Any maodifications to the Contract Time will be incorporated into the weekly
document that the Engineer issues that stipulates the Contract Time. If you do
not agree with this document, submit to the Engineer for review a written
protest supporting your objections to the document within 30 Calendar Days
after receipt of the statement. Your failure to file a timely protest shall
constitute your acceptance of the Engineer’s weekly document.

a) Your protest will be considered a claim for time extension and shall be
subject to 2-10.1, “Claims”.

ADD:
6-6.1.1 Environmental Document.

1. The City of San Diego has prepared a Mitigated Negative Declaration, and
Coastal California Commission Exemption Letter for Crown Point Missing
Sidewalks PPA, Project No. 564648, as referenced in the Contract Appendix.
You shall comply with all requirements of the Mitigated Negative
Declaration, and Coastal California Commission Exemption Letter as set
forth in Appendix A.

2. Compliance with the City's environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-6.2.1 Archaeological and Native American Monitoring Program. To the “WHITEBOOK?”,
ADD the following:

4. You shall retain a qualified archaeologist and Native American Monitor for this
Contract. You shall coordinate your activities and Schedule with the activities
and schedules of the archaeologist and Native American monitor. Notify the
Engineer before noon of the Working Day before monitoring is required. See
3-5, “INSPECTION” for details.

6-6.4 Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and
SUBSTITUTE with the following:

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide
a Change Order request within 5 Working Days after the event, in accordance
with 6-4.2, “Extensions of Time”, will be considered grounds for refusal by the
City to consider such request if your failure to notify prejudices the City in
responding to the event.
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SECTION 7 - MEASUREMENT AND PAYMENT

7-3.1 General. To the “WHITEBOOK”, ADD the following:

3. The payment for adjusting, relocating, removing and re-installing park signs,
the metal gate, gate post and gate post realignment, posts and bollards shall
be included in the Lump Sum item “Remove and Relocate Gate Posts, Posts
and Bollards”.

7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the
following:
1. If the cumulative total of Field Order items of Work does not exceed the “Field

Orders” Bid Item, the City shall pay those Field Orders as shown below:

TABLE 7-3.9
FIELD ORDER LIMITS

. Maximum Field Order Work
Contract Price
Amount
Less than $100,001 $2,500
$100,001 to $1,000,000 $5,000
$1,000,001 to $5,000,000 $10,000
$5,000,001 to $15,000,000 $20,000
$15,000,001 to $30,000,000 $40,000
Greater than $30,000,000 $50,000
2. Field Order items of Work for contracts greater than $15,000,000 will require
additional approvals from the City prior to its approval by the Resident
Engineer.
3. The City will issue a Field Order only after the City's acceptance of the cost of
the field order amount.
4, Field Orders shall not be used to add scope or to include extensions of time
related to changes in work.
5. Ifin the event there is a change related to the critical path on the project which

necessitates an extension of time and the change amount is within the Field
Order limits shown on Table 7-3.9, then a Field Order can be issued to
compensate you for the approved costs. Any extensions of time associated
with the change shall be included in a subsequent Change Order and no
additional compensation shall be granted as part of the change order for the
extension of time.
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6. The unused portions of Field Orders Bid item shall revert to the City upon
Acceptance.

SECTION 203 - BITUMINOUS MATERIALS

203-6.3.1 General. To the “WHITEBOOK”, ADD the following:

3. Asphalt concrete for Job Mix Formula (JMF) and Mix Designs shall be Type Il
and shall not exceed 15% RAP.

SECTION 300 - EARTHWORK

300-1.1 General. To the “WHITEBOOK”, ADD the following:

10. Prior to submittal of a Bid for this Work, the Contractor shall inspect the project
site to verify the magnitude and cost of all Clearing and Grubbing required to
accomplish the Work. Clearing and Grubbing shall also include saw cutting,
demolition, removal and disposal of all existing improvements (up to 36 inches
in depth) including, but not limited to, soil, pavement (Asphalt Concrete,
Cement Treated Base, Portland Cement Concrete, Unclassified Materials),
sidewalk, pedestrian barricade, concrete walkway, concrete swale, asphalt
curbs and berm, curb and gutter, retaining curbs, gate post and post removal
and disposal where identified, abandoned utilities, concrete wall, foundation,
catch basin, concrete ditches, bollards, utility structures (pull Boxes, etc.,),
vegetation, irrigation, tree trimming, cutting the wood log, and all other
improvements that are shown on the plans for removal or are in conflict with
the installation of work shown on the plans, directed by the Resident Engineer
to be removed, or otherwise required to perform the work which are not
designated as separate bid items or which are not included in other bid items.
Temporary Rocks and Boulders placed in conflict with the project scope shall
be relocated by the City prior to construction.

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS,
AND PLACEMENT OF BASE MATERIALS

301-1.6 PREPARATORY REPAIR WORK. To the “WHITEBOOK?”, item 1, DELETE in its entirety
and SUBSTITUTE with the following:

1. Prior to the placement of any asphalt concrete or application of slurry, you shall
complete all necessary preparation and repair Work and shall obtain approval by
the Resident Engineer.

ADD the following:

13. Asphalt concrete shall be Type Ill and shall not exceed 15% RAP in accordance
with 203-6.3.1, “General”.
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300-1.4 Payment. To the “WHITEBOOK”, ADD the following:

3. The payment for all the work related to Clearing and Grubbing, as identified in
300-1.1, shall be included in the lump sum bid item “Clearing and Grubbing”.

300-2.8 Measurement. To the “GREENBOOK?”, DELETE in its entirety and SUBSTITUTE with the
following:

If unsuitable material needs to be removed and disposed of and crushed aggregate
base is imported to replace unsuitable material at the Engineer's direction it shall be
measured for payment by the cubic yard of material that is imported and used in
place. The single calculation of cubic yards of material imported and used in place
shall be used to pay for the removal, disposal and replacement of unsuitable material
and for the placement of geotextile fabric (if required) and there shall be no other
costs to the City.

Use of material from other excavations on the job site to replace unsuitable material
shall be done at the Contractor's expense and there shall be no cost to the City.

Excavation in excess of the planned or authorized cross section will not be paid for.
The Contractor shall backfill and compact unauthorized excavated areas to the original
ground elevation or authorized section at its expense.

300-2.9 Payment. To the “GREENBOOK”, ADD the following:

Payment for “Excavate and Export (Unclassified)” shall include full compensation for
all costs necessary for the removal of all material to subgrade or placement of excess
materials to subgrade in order to construct improvements per plans. This include
required compaction, storage, stockpiling, transportation within the project site,
loading, removal and disposal of excess material and no payment shall be made
therefore.

SECTION 302 - ROADWAY SURFACING

302-4.5 Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”,
paragraphs (1) and (2), DELETE in its entirety and SUBSTITUTE with the following:

1. In addition to the requirements of Part 6, you shall comply with the following:

a) At least 5 Working Days prior to commencing the Work, you shall
submit your proposed Schedule to the Engineer for approval.

b) Based upon the approved schedule, you shall notify residents and
businesses of the Work and post temporary “No Parking" signs 72
hours in advance.
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c) Requests for changes in the approved Schedule shall be submitted to
the Engineer for approval at least 3 Working Days before the street is
scheduled to be sealed.

SECTION 402 — UTILITIES

402-6 COOPERATION. To the “GREENBOOK”", ADD the following:

Notify SDG&E at least 10 Working Days prior to excavating within 10 feet of SDG&E
Underground High Voltage Transmission Power Lines (69 KV and higher).

SECTION 601- TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION

AND MAINTENANCE WORK ZONES

601-2.1.4 Traffic Control for Resurfacing and Slurry Sealing. To the “WHITEBOOK”, item 3,
subsection “d”, DELETE in its entirety and SUBSTITUTE with the following:

d)

Place “NO PARKING - TOW-AWAY ZONE” signs 72 hours in advance of the
scheduled slurry sealing. Reschedule street block segments which are not
completed by the last posted Working Day. If a Work delay of 48 hours or more
occurs from the originally scheduled Work date, remove the “NO PARKING -
TOW-AWAY ZONE”" signs for a minimum of 24 hours, then reset and re-post for
the appropriate Work date.

601-3.5.1 General. To the “WHITEBOOK?”, item 3, DELETE in its entirety and SUBSTITUTE with the
following:

3.

Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours
before enforcement. Temporary “No Parking” and “No Stopping” signs shall be
installed and removed as specified in the Special Provisions. Signs shall
indicate specific days, dates, and times of restrictions. If violations occur, call
Police Dispatch 619-531-2000 to enforce the Tow-Away notice.

SECTION 701 - CONSTRUCTION

701-2 PAYMENT. To the “WHITEBOOK?”, item humber 5, ADD the following:

u)

The payment for adjusting pull box to grade shall be included in the Bid item
for each “Adjust Pull Box”.

The payment for any work related to installing pedestrian crossing signs and
posts shall be included in the Bid item for each “Pedestrian Crossing Sign and
Post”.
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SECTION 801 — INSTALLATION

801-9 PAYMENT. To the “WHITEBOOK”, ADD the following:

4. The payment for preparing subgrade, 2 inch of Class A topsoil preparation, soil
testing, conditioning, preparation of the final grade, installation of new Kikuyu
sod and the 90 Day Plant Establishment Period shall be included in the Bid
item “Install Kikuyu Sod”.

5. The payment for all work and material for relocating the irrigation system shall
be included in the bid item “Relocate Irrigation System”.

SECTION 802 — NATIVE HABITAT PROTECTION, INSTALLATION,
MAINTENANCE, AND MONITORING

802-2.1 Project Biologist. To the “WHITEBOOK?”, ADD the following:
5. You shall retain a qualified Project Biologist to perform biological monitoring

Work for this Contract. You shall coordinate your activities and Schedule with
the activities and schedules of the Project Biologist.

SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following:
7. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

MITIGATED NEGATIVE DECLARATION
AND
COASTAL CALIFORNIA COMMISSION EXEMPTION LETTER
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Figure 1: Location Map
Crown Point Missing Sidewalks PPA Project No. 564648

City of San Diego — Development Services Department
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INITIAL STUDY CHECKLIST

1. Project Title/Project Number:  CROWN POINT MISSING SIDEWALKS PPA
PROJECT/564648

2. Lead agency name and address:

City of San Diego

Department of Development Services
1222 First Avenue, MS 501

San Diego, CA 92101

3. Contact person and phone number: Jessica Madamba/ (619) 446-5445
4. Project location:

The proposed project is located in Mission Bay Park within the Pacific Beach Community Plan sphere
of influence and Council District 2 (See attached location map).

5. Project Applicant/Sponsor's name and address:
City of San Diego Public Works Department — Engineering and Capital Projects
6. General Plan designation:

Park, Open Space and Recreation
7. Zoning:
The proposed project is within the CD-2 (Coastal Appealable) zone.

8. Description of project (Describe the whole action involved, including but not limited to, later phases of the project, and
any secondary, support, or off-site features necessary for its implementation.):

A PuBLIC PROJECT ASSESSMENT (PPA) to provide ADA accessibility to Crown Point Park by creating a
continuous path of travel from existing sidewalks located on Crown Point Drive at the southern
entrance to the park, at Moorland Drive, and at the northernmost entrance of the park. The project
also includes 175 linear feet of retaining wall, installation of a new curb and gutter, two curb ramps
and asphalt repair. The proposed sidewalks will create accessible access to Bayside Walk and fulfill
community planning goals of creating and maintaining public access to waterfront areas within
Mission Bay Park. The project site is not included on any Government Code listing of hazardous
waste sites.
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9: Surrounding land uses and setting: Briefly describe the project's surroundings:

Crown Point Park is located in between residential uses and Mission Bay, with Mission Bay waters
directly to the south and to the east. A portion of the project is located adjacent to the City's Multi-
Habitat Planning Area (MHPA) to the northeast which includes the Kendall-Frost Preserve, and is
separated by a chain link fence.

10. Other public agencies whose approval is required (e.g., permits, financing approval, or participation agreement.):

N/A

ENVIRONMENTAL FACTORS POTENTIALLY AFFECTED:

The environmental factors checked below would be potentially affected by this project, involving at least one impact that is a
"Potentially Significant Impact" as indicated by the checklist on the following pages.

Greenhouse Gas
Emissions

Aesthetics Population/Housing

Agriculture and Hazards & Hazardous Materials Public Services

Forestry Resources

Air Quality Hydrology/Water Quality Recreation

Biological Resources Land Use/Planning Transportation/Traffic

Cultural Resources Mineral Resources Tribal Cultural Resources

O XX O O 0O
O0O0XO O 0O

Geology/Soils Noise Utilities/Service System

OO0 X odog O O

Mandatory Findings
Significance

DETERMINATION: (To be completed by Lead Agency)
On the basis of this initial evaluation:

|:| The proposed project COULD NOT have a significant effect on the environment, and a NEGATIVE DECLARATION wiill be
prepared.

|Z| Although the proposed project could have a significant effect on the environment, there will not be a significant effect
in this case because revisions in the project have been made by or agreed to by the project proponent. A MITIGATED
NEGATIVE DECLARATION will be prepared.

|:| The proposed project MAY have a significant effect on the environment, and an ENVIRONMENTAL IMPACT REPORT is
required.

|:| The proposed project MAY have a “potentially significant impact” or “potentially significant unless mitigated” impact on
the environment, but at least one effect (a) has been adequately analyzed in an earlier document pursuant to
applicable legal standards, and (b) has been addressed by mitigation measures based on the earlier analysis as
described on attached sheets. An ENVIRONMENTAL IMPACT REPORT is required.
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Although the proposed project could have a significant effect on the environment, because all potentially significant
effects (a) have been analyzed adequately in an earlier EIR or (MITIGATED) NEGATIVE DECLARATION pursuant to
applicable standards, and (b) have been avoided or mitigated pursuant to that earlier EIR or (MITIGATED) NEGATIVE
DECLARATION, including revisions or mitigation measures that are imposed upon the proposed project, nothing
further is required.

EVALUATION OF ENVIRONMENTAL IMPACTS:

1)

2)

3)

A brief explanation is required for all answers except “No Impact” answers that are adequately supported by the
information sources a lead agency cites in the parentheses following each question. A “No Impact” answer is adequately
supported if the referenced information sources show that the impact simply does not apply to projects like the one
involved (e.g., the project falls outside a fault rupture zone). A “No Impact answer should be explained where it is based
on project specific factors as well as general standards (e.g., the project will not expose sensitive receptors to pollutants,
based on a project-specific screening analysis.)

All answers must take account of the whole action involved, including off-site as well as on-site, cumulative as well as
project-level, indirect as well as direct, and construction as well as operational impacts.

Once the lead agency has determined that a particular physical impact may occur, the checklist answers must indicate
whether the impact is potentially significant, less than significant with mitigation, or less than significant. “Potentially
Significant Impact” is appropriate if there is substantial evidence that an effect may be significant. If there are one or
more “Potentially Significant Impact” entries when the determination is made, an EIR is required.

“Negative Declaration: Less Than Significant With Mitigation Incorporated” applies where the incorporation of mitigation
measures has reduced an effect from “Potentially Significant Impact” to a “Less Than Significant Impact.” The lead agency
must describe the mitigation measures, and briefly explain how they reduce the effect to a less than significant level
(mitigation measures from “Earlier Analyses”, as described in (5) below, may be cross-referenced).

Earlier analyses may be used where, pursuant to the tiering, program EIR, or other CEQA process, an effect has been
adequately analyzed in an earlier EIR or (mitigated) negative declaration. Section 15063(c)(3)(D). In this case, a brief
discussion should identify the following:

a. Earlier Analysis Used. Identify and state where they are available for review.

b. Impacts Adequately Addressed. Identify which effects from the above checklist were within the scope of and
adequately analyzed in an earlier document pursuant to applicable legal standards, and state whether such
effects were addressed by mitigation measures based on the earlier analysis.

c. Mitigation Measures. For effects that are “Less Than Significant With Mitigation Measures Incorporated”,
describe the mitigation measures that were incorporated or refined from the earlier document and the extent
to which they address site-specific conditions for the project.

Lead agencies are encouraged to incorporate into the checklist references to information sources for potential impacts
(e.g., general plans, zoning ordinances). Reference to a previously prepared or outside document should, where
appropriate, include a reference to the page or pages where the statement is substantiated.

Supporting Information Sources: A source list should be attached, and other sources used or individuals contacted
should be cited in the discussion. Please note, all reports and documents mentioned in this document are available for
public review in the Entitlements Division on the Fifth Floor of 1222 First Avenue, San Diego.

This is only a suggested form, and lead agencies are free to use different formats; however, lead agencies should
normally address the questions from this checklist that are relevant to a project's environmental effects in whatever
format is selected.

The explanation of each issue should identify:

a. The significance criteria or threshold, if any, used to evaluate each question; and

b. The mitigation measure identified, if any, to reduce the impact to less than significant
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Less Than

Potentially Significant Less Than No
Issue Significant with Significant Impact
Impact Mitigation Impact
Incorporated
1) AESTHETICS - Would the project:
a) Have a substantial adverse effect on a scenic vista? I:l I:l I:l |Z|

All of the proposed work would occur below or at finished grade for proposed sidewalks,
retaining wall, and curb and gutters. The proposed retaining wall will be constructed to
support the proposed sidewalks and provide a smooth transition to the existing pavement
grade. Therefore, no new visual impacts occur as a result of the proposed project and it
would have no significant impacts to public scenic vistas and no mitigation would be
required.

b) Substantially damage scenic resources, including but
not limited to, trees, rock outcroppings, and historic
buildings within a state scenic highway? D D D |Z|

Refer to l.a. In addition, the project would not damage any existing scenic rock
outcroppings, or historic buildings (Refer to V.a.) as none of these features are located
within the boundaries of the proposed project. Furthermore, the project site is not
located near a state scenic highway.

c) Substantially degrade the existing visual character or
quality of the site and its surroundings? D D D IZ'

Refer to l.a and I.b.

d) Create a new source of substantial light or glare that
would adversely affect day or nighttime views in the
O O X O

The current land use on the project site is recreational with lights for night-time use.
Additionally, adjacent parcels to the north are developed with residences that have
exterior lights. Therefore, the MHPA in the preserve currently receives lighting impacts
from the project site and its surroundings. The scale and proposed function of the project
do not require substantial outdoor lighting. Most of the proposed activities will occur
during daylight activities when no lighting would be required. Lighting on the site will be
shielded and directed away from the MHPA to avoid lighting impacts. As a result, no
significant lighting impacts will occur from the proposed project. The project would also be
subject to the City's Outdoor Lighting Regulations per Municipal Code Section 142.0740.

1) AGRICULTURAL AND FOREST RESOURCES: In
determining whether impacts to agricultural resources
are significant environmental effects, lead agencies
may refer to the California Agricultural Land Evaluation
and Site Assessment Model (1997) prepared by the
California Department of Conservation as an optional
model to use in assessing impacts on agriculture and
farmland. In determining whether impacts to forest
resources, including timberland, are significant
environmental effects, lead agencies may refer to
information compiled by the California Department of
Forestry and Fire Protection regarding the state’s
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Less Than

Potentially Significant Less Than No
Issue Significant with Significant Impact
Impact Mitigation Impact
Incorporated

inventory of forest land, including the Forest and Range
Assessment Project and the Forest Legacy Assessment
project; and forest carbon measurement methodology
provided in Forest Protocols adopted by the California
Air Resources Board. — Would the project:

a) Converts Prime Farmland, Unique Farmland, or
Farmland of Statewide Importance (Farmland), as
shown on the maps prepared pursuant to the O Il Il X
Farmland Mapping and Monitoring Program of the
California Resources Agency, to non-agricultural use?

The project would occur within a community park which is not designated for agricultural
use or farmland. In addition, agricultural land is not present in the vicinity of the project.

b) Conflict with existing zoning for agricultural use, or a
Williamson Act Contract? O [ [ I

Refer to Il.a.

¢) Conflict with existing zoning for, or cause rezoning
of, forest land (as defined in Public Resources Code
section 1220(g)), timberland (as defined by Public I:l I:l I:l |Z|
Resources Code section 4526), or timberland zoned
Timberland Production (as defined by Government
Code section 51104(g))?

The project would occur within a community park which is not designated as forest land.
In addition, forest land is not present in the vicinity of the project.

d) Resultin the loss of forest land or conversion of
forest land to non-forest use? O [ [ I

Refer to Il.c.

e) Involve other changes in the existing environment,
which, due to their location or nature, could result in |:| |:| |:| |Z|
conversion of Farmland to non-agricultural use or
conversion of forest land to non-forest use?

The project does not propose a change in land use and would not result in the conversion
of Farmland since no Farmland exists within, or in the vicinity, of the project boundaries.

I1l.  AIR QUALITY — Where available, the significance criteria
established by the applicable air quality management or
air pollution control district may be relied on to make the
following determinations - Would the project:

a) Conflict with or obstruct implementation of the
applicable air quality plan? O O I O

ADACA Crown Point Missing Walkways GF 16 77 | Page
Appendix A — Mitigated Negative Declaration and Coastal California Commission Exemption Letter



Less Than

Potentially Significant Less Than No
Issue Significant with Significant g
Impact Mitigation Impact
Incorporated

The proposed sidewalks would not involve any future actions that would generate air
quality emissions as a result of the proposed use (e.g. vehicle miles traveled). However,
emissions would occur during the construction phase of the project and could increase
the amount of harmful pollutants entering the air basin. The emissions would be minimal
and would only occur temporarily during construction. Additionally, the construction
equipment typically involved in sidewalk projects is small-scale and generates relatively
few emissions. When appropriate, dust suppression methods would be included as
project components. As such, the project would not conflict with the region’s air quality
plan.

b) Violate any air quality standard or contribute

substantially to an existing or projected air quality ] ] X ]
violation?
Refer to lll.a

¢) Resultin a cumulatively considerable net increase of
any criteria pollutant for which the project region is
non-attainment under an applicable federal or state I:l |:| |Z| I:l
ambient air quality standard (including releasing
emissions which exceed quantitative thresholds for
0zone precursors)?

As described above, construction operations could temporarily increase the emissions of
dust and other pollutants. However, construction emissions would be temporary and
implementation of Best Management Practices (BMPs) would reduce potential impacts
related to construction activities to below a level of significance. Therefore, the project
would not result in a cumulatively considerable net increase of any criteria pollutant for
which the project region is non-attainment under applicable federal or state ambient air
quality standards.

d) Expose sensitive receptors to substantial pollutant
concentrations? D D IZl D

Construction operations could temporarily increase the emissions of harmful pollutants,
which could affect sensitive receptors adjacent to the project. However, construction
emissions would be temporary and it is anticipated that implementation of construction
BMPs would reduce potential impacts related to construction activities to minimal levels.
Therefore, the project would not expose sensitive receptors to substantial pollutant
concentrations.

e) Create objectionable odors affecting a substantial
number of people? [ 0 X ]

Operation of construction equipment and vehicles could generate odors associated with
fuel combustion. However, these odors would dissipate into the atmosphere upon
release and would only remain temporarily in proximity to the construction equipment
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Less Than

Potentially Significant Less Than No
Issue Significant with Significant Impact
Impact Mitigation Impact
Incorporated

and vehicles. Therefore, the project would not create odors affecting a substantial
number of people.

IV. BIOLOGICAL RESOURCES - Would the project:

a)

b)

ADACA Crown Point Missing Walkways GF 16
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Have substantial adverse effects, either directly or
through habitat modifications, on any species
identified as a candidate, sensitive, or special status

species in local or regional plans, policies, or ] X ] ]
regulations, or by the California Department of Fish
and Game or U.S. Fish and Wildlife Service?

Direct Impacts

The proposed project is located within the boundary of the City's MHPA of the Multiple
Species Conservation Program (MSCP). However, no vegetation currently exists where the
sidewalk is proposed and thus no vegetation impacts will occur. This portion of the project
is currently a dirt path, separated from sensitive habitat within the Kendall-Frost Preserve
by a chain link fence. Construction limits will typically remain a distance of 20 feet or
greater from the preserve fence line. The closest distance between construction limits and
the preserve fence will be approximately 17 feet. As such, the project will not have any
direct impacts to sensitive biological resources.

Indirect Impacts

The proposed project may include use of construction materials or construction
equipment fluids that may potentially enter the MHPA of the Multiple Species
Conservation Program (MSCP). In addition, due to the occurrence of MHPA wildlife habitat
adjacent to the proposed project area, elevated noise levels during construction activities
could potentially interfere with wildlife utilization of the MHPA. Further, the proposed
project disturbance/impact areas could result in conditions suitable for non-native,
invasive species that may invade and/or increase within and adjacent to the MHPA.
However, implementation of the Mitigation and Monitoring Requirements identified in
Section V of this Mitigated Negative Declaration, including the MHPA Land Use Adjacency
Guidelines, and biological resource protection during construction, would reduce
potentially significant indirect impacts to the MHPA to a less than significant level.

Section V also includes specific mitigation measures for the least Bell's vireo and general
avian species including raptors, which would reduce potentially significant indirect impacts
on those bird species to a less than significant level.

Have a substantial adverse effect on any riparian

habitat or other community identified in local or

regional plans, policies, and regulations or by the |:| |:| |Z| |:|
California Department of Fish and Game or U.S. Fish

and Wildlife Service?

Refer to IV.a

Have a substantial adverse effect on federally
protected wetlands as defined by Section 404 of the O O I O
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Less Than

Potentially Significant Less Than No
Issue Significant with Significant Impact
Impact Mitigation Impact P
Incorporated
Clean Water Act (including but not limited to marsh,
vernal pool, coastal, etc.) through direct removal,
filling, hydrological interruption, or other means?
Refer to IV.a
d) Interfere substantially with the movement of any ] ] X ]
native resident or migratory fish or wildlife species or
with established native resident or migratory wildlife
corridors, or impede the use of native wildlife
nursery sites?
Refer to IV.a
e) Conflict with any local policies or ordinances |:| |Z| |:| |:|

protecting biological resources, such as a tree
preservation policy or ordinance?

Refer to IV.a. The project would comply with all local policies and ordinances
protecting biological resources including satisfying mitigation requirements for
impacts to sensitive biological resources in accordance with the MSCP and the City of
San Diego Biology Guidelines. The project is located adjacent to the MHPA and is
therefore subject to the MSCP City of San Diego Subarea Plan MHPA land use agency
guidelines. These guidelines are included as mitigation measures under Section V of
this Mitigated Negative Declaration which would reduce potentially significant indirect
impacts to habitat and wildlife in the MHPA to a less than significant level.

f)  Conflict with the provisions of an adopted Habitat ] X ] ]
Conservation Plan, Natural Community Conservation
Plan, or other approved local, regional, or state
habitat conservation plan?

Refer to IV.a and IV.e. The project would not conflict with any local conservation plans
including the MSCP City of San Diego Subarea Plan.

V. CULTURAL RESOURCES - Would the project:
a) Cause a substantial adverse change in the ] ] ] X
significance of an historical resource as defined in
§15064.5?

The project involves the construction of new sidewalks would not impact any designated
historic structures or resources.

b) Cause a substantial adverse change in the |:| |Z| D |:|
significance of an archaeological resource pursuant
to §15064.5?
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Less Than

Potentially Significant Less Than No
Issue Significant with Significant g
Impact Mitigation Impact
Incorporated

The proposed project is located in an area that has been identified as sensitive for the
discovery of archaeological resources on City of San Diego archaeological resource
sensitivity maps. In addition, during a Tribal Consultation under Assembly Bill 52 on
September 15, 2017, local Kumeyaay community representatives recommended
monitoring during project ground disturbance due to the project location’s close proximity
to recorded archaeological sites. For these reasons, the proposed project could have a
significant impact on archaeological resources. To reduce potentially significant impacts
to archaeological resources to a less than significant level, a qualified archaeologist and
Native American monitor are required to be present during any ground disturbance that is
associated with the project. Specific information on archaeological resource impact
mitigation can be found within the Mitigation, Monitoring and Reporting Program under
Section V of this MND.

c) Directly or indirectly destroy a unique |:| |:| |Z| |:|
paleontological resource or site or unique geologic
feature?

A portion of the project site is underlain by the Baypoint geologic formation. The Baypoint
geologic formation is identified in the City of San Diego CEQA Significance Thresholds as
highly sensitive for the discovery of paleontological resources. The City's Thresholds state
that when a highly sensitive formation may be disturbed by a project with excavation
depths deeper than 10 feet, and more than 1,000 cubic yards of excavation,
paleontological monitoring shall be required during all ground disturbing activities to
reduce potentially significant impacts to paleontological resources to a less than
significant level. However, because the project proposes excavation for the sidewalks and
retaining wall to be less than the thresholds amount, the project will not significantly
impact paleontological resources.

d) Disturb any human remains, including those interred |:| |:| |Z| |:|
outside of formal cemeteries?

No cemeteries, formal or informal, have been identified on or adjacent to the project site.
While there is a possibility of encountering human remains during subsequent project
construction activities, if remains are found monitoring would be required. In addition,
per CEQA Section 15064.5(e), the California Public Resources Code (Sec. 5097.98) and State
Health and Safety Code (Sec. 7050.5), if human remains are discovered during
construction, work would be required to halt in that area and no soil would be exported
off-site until a determination could be made regarding the provenance of the human
remains via the County Coroner and other authorities as required.

VI. GEOLOGY AND SOILS — Would the project:
a) Expose people or structures to potential substantial

adverse effects, including the risk of loss, injury, or

death involving:

i)  Rupture of a known earthquake fault, as |:| |:| |Z| |:|
delineated on the most recent Alquist-Priolo
Earthquake Fault Zoning Map issued by the
State Geologist for the area or based on other
substantial evidence of a known fault? Refer to
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Potentially Significant Less Than No
Issue Significant with Significant Impact
Impact Mitigation Impact
Incorporated

b)

d)
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Division of Mines and Geology Special
Publication 42.

The project would utilize proper engineering design and standard construction
practices in order to ensure that potential impacts in this category based on regional
geologic hazards would remain less than significant. Therefore risks from rupture of a
known earthquake fault would be below a level of significance.

ii)  Strong seismic ground shaking? |:| |:| |Z| |:|

Refer to Vl.a.i. The project would be required to utilize proper engineering design and
standard construction practices to ensure that the potential for impacts from ground
shaking would be below a level of significance.

iii)  Seismic-related ground failure, including |:| |:| |Z| |:|
liguefaction?

Refer to Vl.a.

iv) Landslides? 1 O X Il
Refer to Vl.a.

Result in substantial soil erosion or the loss of

topsoil? D D D |Z|

Refer to Vl.a. Additionally, appropriate BMPs would be utilized during project construction
to prevent soil erosion. As such, the project would not result in a substantial amount of
soil erosion or loss of topsoil.

Be located on a geologic unit or soil that is unstable,
or that would become unstable as a result of the

project, and potentially result in on- or off-site ] ] X ]
landslide, lateral spreading, subsidence, liquefaction
or collapse?

Refer to Vl.a. In addition, proper engineering design and utilization of standard
construction practices would ensure that the potential impacts would be less than
significant.

Be located on expansive soil, as defined in Table 18-
1-B of the Uniform Building Code (1994), creating ] ] X ]
substantial risks to life or property?

Refer to Vl.a.

Have soils incapable of adequately supporting the I:l I:l I:l |Z|
use of septic tanks or alternative waste water
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disposal systems where sewers are not available for
the disposal of waste water?

Refer to Vl.a. In addition, no septic or alternative wastewater systems are proposed since
the scope of the project is to construct new sidewalks.

VIl. GREENHOUSE GAS EMISSIONS - Would the project:
a) Generate greenhouse gas emissions, either

directly or indirectly, that may have a |:| |:| IXI |:|
significant impact on the environment?

In December 2015, the City adopted a Climate Action Plan (CAP) that outlines the actions
that City will undertake to achieve its proportional share of State greenhouse gas (GHG)
emission reductions. The purpose of the Climate Action Plan Consistency Checklist
(Checklist) is to, in conjunction with the CAP, provide a streamlined review process for
proposed new development projects that are subject to discretionary review and trigger
environmental review pursuant to the California Environmental Quality Act (CEQA).

Analysis of GHG emissions and potential climate change impacts from new development
is required under CEQA. The CAP is a plan for the reduction of GHG emissions in
accordance with CEQA Guidelines Section 15183.5. Pursuant to CEQA Guidelines Sections
15064(h)(3), 15130(d), and 15183(b), a project’s incremental contribution to a cumulative
GHG emissions effect may be determined not to be cumulatively considerable if it
complies with the requirements of the CAP.

This Checklist is part of the CAP and contains measures that are required to be
implemented on a project-by-project basis to ensure that the specified emissions targets
identified in the CAP are achieved. Implementation of these measures would ensure that
new development is consistent with the CAP’s assumptions for relevant CAP strategies
toward achieving the identified GHG reduction targets. Projects that are consistent with
the CAP as determined through the use of this Checklist may rely on the CAP for the
cumulative impacts analysis of GHG emissions. Projects that are not consistent with the
CAP must prepare a comprehensive project-specific analysis of GHG emissions, including
quantification of existing and projected GHG emissions and incorporation of the measures
in this Checklist to the extent feasible. Cumulative GHG impacts would be significant for
any project that is not consistent with the CAP.

The project involves new sidewalks, retaining wall, curb cuts and gutters. In addition, the
project would not result in operational greenhouse gas emissions. Under Step 1 of the
CAP Checklist the proposed project is consistent with the existing General Plan and
Community Plan land use designations, and zoning designations for the project site
because these designations allow for the construction of sidewalks. Therefore, the
proposed project is consistent with the growth projections and land use assumptions used
in the CAP.
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b)

Furthermore, completion of the Step 2 of the CAP Checklist for the project demonstrates
that the CAP strategies for reduction in GHG emissions are not applicable to the project
because it is new sidewalks with no habitable space or operational GHG emissions, and
does not require a building permit or certificate of occupancy.

Therefore, the project has been determined to be consistent with the City of San Diego
Climate Action Plan, would result in a less than significant impact on the environment with
respect to Greenhouse Gas Emissions, and further GHG emissions analysis and mitigation
would not be required.

Conflict with an applicable plan, policy, or regulation
adopted for the purpose of reducing the emissions ] ] X ]
of greenhouse gases?

Refer to Vll.a.

VIIl. HAZARDS AND HAZARDOUS MATERIALS - Would the
project:

a)

b)
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Create a significant hazard to the public or the
environment through routine transport, use, or ] ] X ]
disposal of hazardous materials?

Construction of the project may require the use of hazardous materials (e.g. fuels,
lubricants, solvents, etc.) which would require proper storage, handling, use and disposal;
however, these conditions would not occur during routine construction within the PROW.
Construction specifications would include requirements for the contractor regarding
where routine handling or disposal of hazardous materials could occur and what
measures to implement in the event of a spill from equipment. Compliance with contract
specifications would ensure that potential hazards are minimized to below a level of
significance.

Create a significant hazard to the public or the

environment through reasonably foreseeable upset I:l I:l |Z| I:l
and accident conditions involving the release of

hazardous materials into the environment?

The project site is not indicated has a hazardous materials site on GeoTracker. However, in
the event that construction activities encounter contamination, the contractor would be
required to implement section 803 of the City's “WHITEBOOK?” for “Encountering or
Releasing Hazardous Substances or Petroleum Products” of the City of San Diego Standard
Specifications for Public Works Construction which is included in all construction documents
and would ensure the proper handling and disposal of any contaminated soils in
accordance with all applicable local, state, and federal regulations. Compliance with these
requirements would minimize the risk to the public and the environment; therefore,
impacts would remain less than significant.

Emit hazardous emissions or handle hazardous or M M X M
acutely hazardous materials, substances, or waste
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d)

f)

9)

h)
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within one-quarter mile of an existing or proposed
school?

Refer to Vllla. However, section 803 of the City's “WHITEBOOK” to ensure that appropriate
protocols are followed pursuant to County DEH requirements should any hazardous
conditions be encountered. As such, impacts regarding the handling or discovery of
hazardous materials, substances or waste would be below a level of significance with
implementation of the measures required pursuant to the contract specifications and
County DEH oversight.

Be located on a site which is included on a list of

hazardous materials sites compiled pursuant to

Government Code Section 65962.5 and, as a result, |:| |:| |:| |Z|
would it create a significant hazard to the public or

the environment?

Refer to Vlll.a-c.

For a project located within an airport land use plan

or, where such a plan has not been adopted, within

two mile of a public airport or public use airport, O Il Il X
would the project result in a safety hazard for people

residing or working in the project area?

The proposed project site is not located within an Airport Influence Area and therefore will
not result in a safety hazard for people residing or working in the area, or create a flight
hazard.

For a project within the vicinity of a private airstrip,
would the project result in a safety hazard for people |:| |:| |:| |Z|
residing or working in the project area?

The project site is not within proximity of a private airstrip.

Impair implementation of or physically interfere with
an adopted emergency response plan or emergency ] ] ] X
evacuation plan?

Construction of the proposed project would temporarily affect traffic circulation within the
project Area of Potential Effect (APE) and its adjoining roads. However, an approved
Traffic Control Plan would be implemented during construction which would allow
emergency plans to be employed. Therefore, the project would not physically interfere
with and adopted emergency response plan or emergency evacuation plan.

Expose people or structures to a significant risk of

loss, injury or death involving wildland fires, including |:| |:| |Z| |:|
where wildlands are adjacent to urbanized areas or

where residences are intermixed with wildlands?
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The proposed project would be located within a community park. However, the proposed
sidewalks would not introduce any new features that are combustible or would increase
the risk of fire.

IX. HYDROLOGY AND WATER QUALITY - Would the project:

a)

b)

d)
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Violate any water quality standards or waste
discharge requirements? O O O I

The project scope does not include work on storm drain outfalls, as this project will install
a parkway to hydraulically disconnect new sidewalks from paved roads within Crown Point
Park. This parkway will allow for storm water treatment via infiltration and qualifies the
project as PDP Exempt per the project's Strom Water Requirements Applicability Checklist.

The project would be required to comply with the City's Storm Water Standards Manual
and would have to comply with either a Water Pollution Control Plan or Storm Water
Pollution Prevention Plan. These plans would prevent or effectively minimize short-term
water quality impacts during construction activities. Therefore, the proposed project
would not violate any existing water quality standards or discharge requirements.

Substantially deplete groundwater supplies or

interfere substantially with groundwater recharge

such that there would be a net deficit in aquifer

volume or a lowering of the local groundwater table I:l I:l I:l |Z|
level (e.g., the production rate of pre-existing nearby

wells would drop to a level which would not support

existing land uses or planned uses for which permits

have been granted)?

The project would not create new substantial impervious surfaces that would interfere
with groundwater recharge. Therefore, there would be no impacts to groundwater supply.

Substantially alter the existing drainage pattern of

the site or area, including through the alteration of

the course of a stream or river, in a manner, which |:| |:| |:| |Z|
would result in substantial erosion or siltation on- or

off-site?

The proposed project includes new sidewalks to replace existing dirt pathways and will not
alter existing drainage patterns of the site.

Substantially alter the existing drainage pattern of

the site or area, including through the alteration of

the course of a stream or river, or substantially

increase the rate or amount of surface runoff in a D D D lZl
manner, which would result in flooding on- or off-

site?

Refer to IX.c.
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f)

9)

h)

)]

Create or contribute runoff water, which would

exceed the capacity of existing or planned storm ] n n X
water drainage systems or provide substantial

additional sources of polluted runoff?

Refer to IX.c. The project would be required to comply with all local and regional storm
water quality standards during construction using approved BMPs, which would ensure
that water quality is not degraded.

Otherwise substantially degrade water quality? ] ] ] X

Refer to IX.c. The project would be required to comply with all local and regional storm
water quality standards during construction using approved BMPs, which would ensure
that water quality is not degraded.

Place housing within a 100-year flood hazard area as

mapped on a federal Flood Hazard Boundary or

Flood Insurance Rate Map or other flood hazard D D D lZl
delineation map?

The project does not propose any housing.

Place within a 100-year flood hazard area, structures
that would impede or redirect flood flows? O O O I

The project does not propose any structures that would impede flood flows as it is new
sidewalks.

Expose people or structures to a significant risk of
loss, injury or death involving flooding, including ] ] ] X
flooding as a result of the failure of a levee or dam?

The proposed project does not include any features that would increase the risk
associated with flooding beyond those of existing conditions.

Inundation by seiche, tsunami, or mudflow? ] ] ] X

The proposed project does not include any features that would increase the risk
associated with inundation by seiche, tsunami, or mudflow beyond those of existing
conditions.

X. LAND USE AND PLANNING - Would the project:

a)

b)

ADACA Crown Point Missing Walkways GF 16
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Physically divide an established community? ] ] ] X

The project would involve constructing new sidewalks to connect existing sidewalks and
would not introduce new features that could divide an established community.

Conflict with any applicable land use plan, policy, or
regulation of an agency with jurisdiction over the D D D |Z|
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project (including but not limited to the general plan,
specific plan, local coastal program, or zoning
ordinance) adopted for the purpose of avoiding or
mitigating an environmental effect?

The project would involve constructing new sidewalks and would be consistent with all
applicable land use plans, policies, or regulations of an agency with jurisdiction over the
project and would not conflict with any land use plans.

¢) Conflict with any applicable habitat conservation M X n M
plan or natural community conservation plan?

Refer to IV. The project is adjacent to the MHPA preserve area of the MSCP. However,
implementation of the Mitigation and Monitoring Requirements identified in Section V of
this Mitigated Negative Declaration would reduce potentially significant direct and indirect
impacts to the MHPA to a less than significant level.

d) Resultin the loss of availability of a known mineral
resource that would be of value to the region and |:| |:| |:| |Z|
the residents of the state?

The areas around the proposed project are not being used for the recovery of mineral
resources and are not designated by the General Plan or other local, state or federal land
use plan for mineral resources recovery; therefore, the project would not result in the loss
of mineral resources.

e) Resultin the loss of availability of a locally important
mineral resource recovery site delineated on a local |:| |:| |:| |Z|
general plan, specific plan or other land use plan?

Refer to X.d.

XIl. NOISE — Would the project result in:
a) Generation of noise levels in excess of standards
established in the local general plan or noise ] n n X
ordinance, or applicable standards of other
agencies?

The project would not result in the generation of operational noise levels in excess of
existing standards or existing ambient noise levels in the vicinity of the project.

b) Generation of excessive ground borne vibration or
ground borne noise levels? D D D |Z|

The project would not result in the generation of operational ground borne vibration or
noise levels in excess of existing standards or ambient levels.
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¢) Asubstantial permanent increase in ambient noise
levels in the project vicinity above levels existing ] ] ] X
without the project?

Refer to Xll.a-b

d) A substantial temporary or periodic increase in
ambient noise levels in the project vicinity above |:| |:| |Z| |:|
existing without the project?

The proposed sidewalks, retaining wall, and curb and gutters would result in construction
noise, but would be temporary in nature; in addition, the project is required to comply
with the San Diego Municipal Code, Chapter 5, Article 9.5, (859.5.0404 Construction Noise).
This section specifies that it is unlawful for any person, between the hours of 7:00 p.m. of
any day and 7:00 a.m. of the following day, or on legal holidays (with exception of
Columbus Day and Washington's Birthday), or on Sundays, to erect, construct, demolish,
excavate for, alter or repair any building or structure in such a manner as to create
disturbing, excessive or offensive noise. In addition, the project would be required to
conduct any construction activity so as to not cause, at or beyond the property lines of any
property zoned residential, an average sound level greater than 75 decibels during the 12—
hour period from 7:00 a.m. to 7:00 p.m.

e) For a project located within an airport land use plan,
or, where such a plan has not been adopted, within
two miles of a public airport or public use airport O Il Il X
would the project expose people residing or working
in the area to excessive noise levels?

The project is not located within an Airport Influence Area.

f)  For aproject within the vicinity of a private airstrip,
would the project expose people residing or working |:| |:| |:| |Z|
in the project area to excessive noise levels?

The project site is not located within the vicinity of a private airstrip.

XIlI. POPULATION AND HOUSING - Would the project:
a) Induce substantial population growth in an area,

either directly (for example, by proposing new
homes and businesses) or indirectly (for example, D D D lZl
through extension of roads or other infrastructure)?

The project scope does not include the construction of new or extended roads or
infrastructure, or new homes and businesses. The project will create new sidewalks to
connect existing sidewalks. Therefore, the project would not induce population growth nor
require the construction of new infrastructure.
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Refer to XVlll.c

f)  Be served by a landfill with sufficient permitted
capacity to accommodate the project's solid waste ] ] X ]
disposal needs?

Construction of the project would result in new sidewalks. Project waste would be
disposed of in accordance with all applicable local and state regulations pertaining to solid
waste including the permitted capacity of the landfill serving the project area. Demolition
or construction materials which can be recycled shall comply with the City's Construction
and Demolition Debris Ordinance. Operation of the project would not generate waste
and, therefore, would not affect the permitted capacity of the landfill serving the project
area.

g) Comply with federal, state, and local statutes and I:l |:| |:| |Z|
regulation related to solid waste?

Refer to XVIILf. Any solid waste generated during construction related activities would be
recycled or disposed of in accordance with all applicable local, state and federal
regulations.

XIX. MANDATORY FINDINGS OF SIGNIFICANCE -
a) Does the project have the potential to degrade the

quality of the environment, substantially reduce the
habitat of a fish or wildlife species, cause a fish or
wildlife population to drop below self-sustaining
levels, threaten to eliminate a plant or animal |:| |Z| |:| |:|
community, reduce the number or restrict the range
of a rare or endangered plant or animal or eliminate
important examples of the major periods of
California history or prehistory?

Although the proposed project is located within the MHPA of the MSCP, these impacts
would be mitigated to a less than significant level by the mitigation measures
identified in the Mitigation Monitoring and Reporting Program in Section V of the
MND. These mitigation requirements are also consistent with the MSCP City of San
Diego Subarea Plan. With respect to cultural resources, mitigation measures for
potential impacts to archaeological resources are identified in Section V of the MND
and would reduce potential impacts to a less than significant level. Historical built
environmental resources would not be significantly impacted by the project as stated
in the Initial Study.

b) Does the project have impacts that are individually
limited, but cumulatively considerable?
(“Cumulatively considerable” means that the
incremental effects of a project are considerable |:| |Z| |:| |:|
when viewed in connection with the effects of past
projects, the effects of other current projects, and
the effects of probable futures projects)?
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The City of San Diego MSCP Subarea Plan addresses cumulative impacts on biological
resources throughout San Diego. Since the mitigation measures identified in Section V of
the MND are consistent with the land use adjacency requirements, the proposed project is
consistent with the Subarea Plan. As a result, project implementation would not result in
any individually limited, but cumulatively significant impacts to these resources. Based on
the project’s consistency with the Climate Action Plan it would not result in cumulatively
considerable environmental impacts relative to greenhouse gas emissions.

Does the project have environmental effects, which
will cause substantial adverse effects on human ] ] X ]
beings, either directly or indirectly?

In addition, as evidenced by the Initial Study Checklist, no other substantial adverse effects
on human beings, either indirectly or directly, would occur as a result of project
implementation.

95 | Page



INITIAL STUDY CHECKLIST

REFERENCES

. AESTHETICS / NEIGHBORHOOD CHARACTER

X City of San Diego General Plan; City of San Diego Land Development Municipal Code

X Community Plan.

. Local Coastal Plan.

. AGRICULTURAL RESOURCES & FOREST RESOURCES

X City of San Diego General Plan.

- U.S. Department of Agriculture, Soil Survey - San Diego Area, California, Part | and II, 1973.
California Agricultural Land Evaluation and Site Assessment Model (1997)
Site Specific Report:

. AIR QUALITY
California Clean Air Act Guidelines (Indirect Source Control Programs) 1990.

X Regional Air Quality Strategies (RAQS) - APCD.
Site Specific Report:

v BioLoGY

X City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 1997

X City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal Pools"
Maps, 1996.

X City of San Diego, MSCP, "Multiple Habitat Planning Area" maps, 1997.
Community Plan - Resource Element.
California Department of Fish and Game, California Natural Diversity Database, "State and
Federally-listed Endangered, Threatened, and Rare Plants of California," January 2001.
California Department of Fish & Game, California Natural Diversity Database, "State and
Federally-listed Endangered and Threatened Animals of California," January 2001.

X City of San Diego Land Development Code Biology Guidelines.
_ Site Specific Report:
V. CULTURAL RESOURCES (INCLUDES HISTORICAL RESOURCES)
ADACA Crown Point Missing Walkways GF 16 96 | Page

Appendix A — Mitigated Negative Declaration and Coastal California Commission Exemption Letter



City of San Diego Historical Resources Guidelines.
City of San Diego Archaeology Library.

Historical Resources Board List.

Community Historical Survey:

Site Specific Reports:

VI. GEOLOGY/SOILS
X City of San Diego Seismic Safety Study.
U.S. Department of Agriculture Soil Survey - San Diego Area, California, Part | and I,
December 1973 and Part Ill, 1975.
Site Specific Report(s):

VII. GREENHOUSE GAS EMISSIONS

X City of San Diego Climate Action Plan, Adopted 2015

VIIL. HAZARDS AND HAZARDOUS MATERIALS

X San Diego County Hazardous Materials Environmental Assessment Listing,
San Diego County Hazardous Materials Management Division
FAA Determination

X State Assessment and Mitigation, Unauthorized Release Listing, Public Use Authorized.

Airport Land Use Compatibility Plan.

Site Specific Report:

IX HYDROLOGY/WATER QUALITY
X Flood Insurance Rate Map (FIRM).
X Federal Emergency Management Agency (FEMA), National Flood Insurance Program - Flood

Boundary and Floodway Map.

Clean Water Act Section 303(b) list, http://www.swrcb.ca.gov/tmd|/303d_lists.html).

Site Specific Reports:

X. LAND USE AND PLANNING

X City of San Diego General Plan.
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X Community Plan.
Airport Land Use Compatibility Plan
City of San Diego Zoning Maps

FAA Determination

XI. MINERAL RESOURCES

California Department of Conservation - Division of Mines and Geology, Mineral Land
Classification.

Division of Mines and Geology, Special Report 153 - Significant Resources Maps.

Site Specific Report:

XIl. NoOISE

_ X Community Plan

San Diego International Airport - Lindbergh Field CNEL Maps.

Brown Field Airport Master Plan CNEL Maps.

Montgomery Field CNEL Maps.

San Diego Association of Governments - San Diego Regional Average Weekday Traffic
Volumes.

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG.

X City of San Diego General Plan.

Site Specific Report:

XIll.  PALEONTOLOGICAL RESOURCES
X City of San Diego Paleontological Guidelines.

Deméré, Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San Diego,"
Department of Paleontology San Diego Natural History Museum, 1996.

Kennedy, Michael P., and Gary L. Peterson, "Geology of the San Diego Metropolitan Area,
California. Del Mar, La Jolla, Point Loma, La Mesa, Poway, and SW 1/4 Escondido 7 1/2
Minute Quadrangles," California Division of Mines and Geology Bulletin 200, Sacramento,
1975.

Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Imperial Beach and Otay
Mesa Quadrangles, Southern San Diego Metropolitan Area, California," Map Sheet 29, 1977.
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Site Specific Report:

XIV. POPULATION / HOUSING
X City of San Diego General Plan.
X Community Plan.

Series 11 Population Forecasts, SANDAG.
Other:

XV PUBLIC SERVICES
X City of San Diego General Plan.
X

Community Plan.
RECREATIONAL RESOURCES
Community Plan.

Department of Park and Recreation

XVI
X City of San Diego General Plan.
X
City of San Diego - San Diego Regional Bicycling Map

Additional Resources:

XVII. TRANSPORTATION / CIRCULATION
X City of San Diego General Plan.
X Community Plan.

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG.
San Diego Region Weekday Traffic Volumes, SANDAG.

Site Specific Report:

XVII.  UTILITIES
X City of San Diego General Plan.
X Community Plan.
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XIX. WATER CONSERVATION

X City of San Diego General Plan.
X Community Plan.
Sunset Magazine, New Western Garden Book. Rev. ed. Menlo Park, CA: Sunset Magazine.
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ADACA CROWN POINT MISSING SIDEWALKS PROJECT
MITIGATED NEGATIVE DECLARATION NO. 564648
AND
MITIGATION MONITORING AND REPORTING PROGRAM (MMRP)

ADOPTED ON March 19, 2018

WHEREAS, on July 20, 2017, The City of San Diego Public Works Department submitted a
Public Project Assessment application to the Development Services Department for the Americans
with Disabilities Act Compliance and Accessibility (ADACA) Crown Point Missing Sidewalks project to
create a continuous path of travel from existing sidewalks located on Crown Point Drive at the
southern entrance to the park, at Moorland Drive, and at the northernmost entrance of the park.
The project also includes 175 linear feet of retaining wall, installation of a new curb and gutter, two
curb ramps and asphalt repair. The proposed sidewalks will create accessible access to Bayside Walk
and fulfill community planning goals of creating and maintaining public access to waterfront areas

within Mission Bay Park (Project); and

WHEREAS, the matter was considered without a public hearing by the Deputy Director of the
Development Services Department as designated by the City Manager of the City of San Diego on

March 19, 2018; and

WHEREAS, the Deputy Director of the Development Services Department, as designated by
the City Manager, considered the issues discussed in Mitigated Negative Declaration No. 564648

(Declaration) prepared for this Project; NOW THEREFORE,

BE IT RESOLVED, by the Deputy Director for the Development Services Department as
designated by the City Manager that it is certified that the Mitigated Negative Declaration has been
completed in compliance with the California Environmental Quality Act (CEQA) of 1970 (Public
Resources Code Section 21000 et seq.), as amended, and the State CEQA Guidelines thereto
(California Code of Regulations, Title 14, Chapter 3, Section 15000 et seq.), that the Declaration
reflects the independent judgment of the City of San Diego as Lead Agency and that the information
contained in said Declaration, together with any comments received during the public review
process, has been reviewed and considered by the Director of the Development Services

Department as designated by the City Manager in connection with the approval of the Project.
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BE IT FURTHER RESOLVED, that the Deputy Director of the Development Services
Department finds, on the basis of the entire record, that project revisions now mitigate potentially
significant effects on the environment previously identified in the Initial Study, that there is no
substantial evidence that the Project will have a significant effect on the environment, and,

therefore, that said Declaration is hereby adopted.

BE IT FURTHER RESOLVED, that pursuant to CEQA Section 21081.6, the Deputy Director of
the Development Services Department as designated by the City Manager hereby adopts the
Mitigation Monitoring and Reporting Program, or alterations to implement the changes to the
Project in order to mitigate or avoid significant effects on the environment, which is attached hereto

as Exhibit A.

BE IT FURTHER RESOLVED, that the Declaration and other documents constituting the record
of proceedings upon which the approval is based are available to the public at the office of the
Development Services Department, 1222 First Avenue, San Diego, CA 92101.

BE IT FURTHER RESOLVED, that Development Services Department staff is directed to file a

Subsequent Action Notice of Determination with the Clerk of the Board of the Supervisors for the

County of San Diego regarding the project.

APPROVED: Kerry Santoro, Deputy Director, Development Services Department

By: Date: th'/’g

ATTACHMENT: Exhibit A: Mitigation Monitoring and Reporting Program
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EXHIBIT A

MITIGATION MONITORING AND REPORTING PROGRAM
ADACA Crown Point Missing Sidewalks Project
PROJECT NO. 564648

This Mitigation Monitoring and Reporting Program is designed to ensure compliance with Public
Resources Code Section 21081.6 during implementation of mitigation measures. This program
identifies at a minimum: the department responsible for the monitoring, what is to be monitored,
how the monitoring shall be accomplished, the monitoring and reporting schedule, and completion
requirements. A record of the Mitigation Monitoring and Reporting Program will be maintained at
the offices of the Development Services Department, 1222 First Avenue, Fifth Floor, San Diego, CA,
92101.

A. GENERAL REQUIREMENTS - PART |
Plan Check Phase (prior to permit issuance)

1. Prior to the issuance of a Notice To Proceed (NTP) for a subdivision, or any construction permits,
such as Demolition, Grading or Building, or beginning any construction related activity on-site, the
Development Services Department (DSD) Director’'s Environmental Designee (ED) shall review and
approve all Construction Documents (CD), (plans, specification, details, etc.) to ensure the MMRP
requirements are incorporated into the design.

2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY to the
construction phases of this project are included VERBATIM, under the heading,
“ENVIRONMENTAL/MITIGATION REQUIREMENTS.”

3. These notes must be shown within the first three (3) sheets of the construction documents in the
format specified for engineering construction document templates as shown on the City website:

http://www.sandiego.gov/development-services/industry/standtemp.shtml

4. The TITLE INDEX SHEET must also show on which pages the “Environmental/Mitigation
Requirements” notes are provided.

5. SURETY AND COST RECOVERY - The Development Services Director or City Manager may require
appropriate surety instruments or bonds from private Permit Holders to ensure the long term
performance or implementation of required mitigation measures or programs. The City is
authorized to recover its cost to offset the salary, overhead, and expenses for City personnel and
programs to monitor qualifying projects.

B. GENERAL REQUIREMENTS - PART Il
Post Plan Check (After permit issuance/Prior to start of construction)

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING DAYS PRIOR TO BEGINNING
ANY WORK ON THIS PROJECT. The PERMIT HOLDER/OWNER is responsible to arrange and perform
this meeting by contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineering Division and
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City staff from MITIGATION MONITORING COORDINATION (MMC). Attendees must also include the
Permit holder's Representative(s), Job Site Superintendent and the following consultants:

Qualified Archaeologist
Qualified Native American Monitor
Qualified Biologist

Note:
Failure of all responsible Permit Holder’s representatives and consultants to attend shall
require an additional meeting with all parties present.

CONTACT INFORMATION:
a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering Division — 858-627-
3200
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also required to call RE and
MMC at 858-627-3360

2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) #564648, shall conform to the
mitigation requirements contained in the associated Environmental Document and implemented to
the satisfaction of the DSD’s Environmental Designee (MMC) and the City Engineer (RE). The
requirements may not be reduced or changed but may be annotated (i.e. to explain when and how
compliance is being met and location of verifying proof, etc.). Additional clarifying information may
also be added to other relevant plan sheets and/or specifications as appropriate (i.e., specific
locations, times of monitoring, methodology, etc

Note:

Permit Holder’'s Representatives must alert RE and MMC if there are any discrepancies in the
plans or notes, or any changes due to field conditions. All conflicts must be approved by RE
and MMC BEFORE the work is performed.

3. OTHER AGENCY REQUIREMENTS: Evidence of compliance with all other agency requirements or
permits shall be submitted to the RE and MMC for review and acceptance prior to the beginning of
work or within one week of the Permit Holder obtaining documentation of those permits or
requirements. Evidence shall include copies of permits, letters of resolution or other documentation
issued by the responsible agency.

Not Applicable

4. MONITORING EXHIBITS

All consultants are required to submit , to RE and MMC, a monitoring exhibit on a 11x17 reduction of
the appropriate construction plan, such as site plan, grading, landscape, etc., marked to clearly show
the specific areas including the LIMIT OF WORK, scope of that discipline’s work, and notes indicating
when in the construction schedule that work will be performed. When necessary for clarification, a
detailed methodology of how the work will be performed shall be included.
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NOTE:

Surety and Cost Recovery — When deemed necessary by the Development Services Director or
City Manager, additional surety instruments or bonds from the private Permit Holder may be
required to ensure the long term performance or implementation of required mitigation
measures or programs. The City is authorized to recover its cost to offset the salary,
overhead, and expenses for City personnel and programs to monitor qualifying projects.

5. OTHER SUBMITTALS AND INSPECTIONS:
The Permit Holder/Owner's representative shall submit all required documentation, verification

letters, and requests for all associated inspections to the RE and MMC for approval per the following
schedule:

Issue Area Document submittal Assoc Inspection/Apv | Notes
Pre Con Meeting Request letter MMC approval 3 days prior to pre con
Biology Consultant Qual. Letter MMC approval
Bio. Monitoring Exhibit. MMC approval
Protocol or other Survey MMC approval
Biology Limit of Work Ver. Letter MMC inspection
Archaeology Archaeology Reports Archaeology/Historic site observation
Final approval Request for Final Final inspection 1 week after request

B. SPECIFIC MMRP ISSUE AREA CONDITIONS/REQUIREMENTS

BIOLOGICAL RESOURCES

I.  Prior to the issuance of a Notice to Proceed (NTP) or any construction permits, including but
not limited to, the first Grading Permit, Demolition Plans/Permits and Building Plans/Permits
the Development Services Department Deputy Director (DD) environmental designee
Mitigation Monitoring Coordination (MMC) shall incorporate the following mitigation measures
into the project design and include them verbatim on all appropriate construction documents.

Letters of Qualification Have Been Submitted to DD

1. The applicant shall submit, for approval, a letter verifying the qualifications of the biological
professional to MMC. This letter shall identify the Principal Qualified Biologist (PQB) and
Qualified Biological Monitor (QBM) and the names of all other persons involved in the
implementation of the biological monitoring program, as they are defined in the City of San
Diego Biological Review References. Resumes and the biology worksheet should be updated
annually.

2. MMC will provide a letter to the applicant confirming the qualifications of the PQB /QBM and all
City approved persons involved in the biological monitoring of the project.

3. Prior to the start of work, the applicant must obtain approval from MMC for any personnel
changes associated with the biological monitoring of the project.
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Il. Prior to Start of Construction
A. PQB Shall Attend Preconstruction (Precon) Meetings

1. Prior to beginning any work that requires monitoring:

a. The owner/permittee or their authorized representative shall arrange and
perform a Precon Meeting that shall include the PQB, Construction
Manager (CM) and/or Grading Contractor (GC), Landscape Architect (LA),
Revegetation Installation Contractor (RIC), Revegetation Maintenance
Contractor (RMC), Resident Engineer (RE), Building Inspector (BI), if
appropriate, and MMC.

b. The PQB shall also attend any other grading/excavation related Precon
Meetings to make comments and/or suggestions concerning the biological monitoring
program.

c. If the PQB is unable to attend the Precon Meeting, the owner shall schedule a
focused Precon Meeting with MMC, PQB, CM, BI, LA, RIC, RMC, RE
and/or BI, if appropriate, prior to the start of any work associated with the
revegetation/ restoration phase of the project, including site grading
preparation.

2. When Biological Monitoring Will Occur
a. Prior to the start of any work, the PQB shall also submit a monitoring procedures

schedule to MMC and the RE indicating when and where biological monitoring and
related activities will occur.

3. PQB Shall Contact MMC to Request Modification
a. The PQB may submit a detailed letter to MMC prior to the start of work or during

construction requesting a modification to the monitoring program. This request shall
be based on relevant information (such as other sensitive species not listed by federal
and/or state agencies and/or not covered by the MSCP and to which any impacts may
be considered significant under CEQA) which may reduce or increase the potential for
biological resources to be present.
[ll. During Construction
A. PQB or QBM Present During Construction/Grading/Planting

1. The PQB or QBM shall be present full-time during construction activities including but
not limited to, site preparation, cleaning, grading, and excavation, in association with the
construction of the project which could result in impacts to sensitive biological resources
as identified in the LCD and on the RRME. The QBM is responsible for notifying the
PQB of changes to any approved construction plans, procedures, and/or activities.
The PQB is responsible to notify MMC of the changes.

2. The PQB or QBM shall document field activity via the Consultant Site Visit Record Forms
(CSVR). The CSVR's shall be faxed by the CM the first day of monitoring, the last day of
monitoring, monthly, and in the event that there is a deviation from conditions identified
within the LCD and/or biological monitoring program. The RE shall forward copies to
MMC.

3. The PQB or QBM shall be responsible for maintaining and submitting the CSVR at the
time that CM responsibilities end (i.e., upon the completion of construction activity other
than that of associated with biology).

4. All construction activities (including staging areas) shall be restricted to the development
areas. The PQB or QBM staff shall monitor construction activities as needed, with MMC
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concurrence on method and schedule. This is to ensure that construction activities do not
encroach into biologically sensitive areas beyond the limits of disturbance.

5. The PQB or QBM shall supervise the placement of orange construction fencing or City
approved equivalent, along the limits of potential disturbance adjacent to (or at the edge
of) all sensitive habitats.

6. The PBQ shall provide a letter to MMC that limits of potential disturbance has been
surveyed, staked and that the construction fencing is installed properly.

7. The PQB or QBM shall oversee implementation of BMP's, such as gravel bags, straw logs,
silt fences or equivalent erosion control measures, as needed to ensure prevention of any
significant sediment transport. In addition, the PQB/QBM shall be responsible to verify
the removal of all temporary construction BMP’s upon completion of construction
activities. Removal of temporary construction BMP's shall be verified in writing on the
final construction phase CSVR.

8. PQB shall verify in writing on the CSVR's that no trash stockpiling or oil
dumping, fueling of equipment, storage of hazardous wastes or construction
equipment/material, parking or other construction related activities shall occur
adjacent to sensitive habitat. These activities shall occur only within the designated
staging area located outside the area defined as biological sensitive area.

B. Disturbance/Discovery Notification Process

1. If unauthorized disturbances occurs or sensitive biological resources are discovered that
were not previously identified, the PQB or QBM shall direct the contractor to temporarily
divert construction in the area of disturbance or discovery and immediately notify the RE
or BIl, as appropriate.

2. The PQB shall also immediately notify MMC by telephone of the disturbance and report
the nature and extent of the disturbance and recommend the method of additional
protection, such as fencing and appropriate Best Management Practices (BMP's). After
obtaining concurrence with MMC and the RE, PQB and CM shall install the approved
protection and agreement on BMP's.

3. The PQB shall also submit written documentation of the disturbance to MMC within 24
hours by fax or email with photos of the resource in context (e.g., show adjacent
vegetation).

C. Determination of Significance

1. The PQB shall evaluate the significance of disturbance and/or discovered biological
resource and provide a detailed analysis and recommendation in a letter report with the
appropriate photo documentation to MMC to obtain concurrence and formulate a plan of
action which can include fines, fees, and supplemental mitigation costs.

2. MMC shall review this letter report and provide the RE with MMC's recommendations and
procedures.

IV. Avian Protection

To avoid any direct impacts to any species identified as a listed, candidate, sensitive, or special
status species in the MSCP, removal of habitat that supports active nests in the proposed area of
disturbance should occur outside of the breeding season for these species (February 1 to
September 15). If removal of habitat in the proposed area of disturbance must occur during the
breeding season, the Qualified Biologist shall conduct a pre-construction survey to determine
the presence or absence of identified nesting birds on the proposed area of disturbance. The

ADACA Crown Point Missing Walkways GF 16 107 | Page
Appendix A — Mitigated Negative Declaration and Coastal California Commission Exemption Letter



pre-construction (precon) survey shall be conducted within 10 calendar days prior to the start of
construction activities (including removal of vegetation). The applicant shall submit the results
of the precon survey to City DSD for review and approval prior to initiating any construction
activities. If nesting birds are detected, a letter report or mitigation plan in conformance with
the City's Biology Guidelines and applicable State and Federal Law (i.e. appropriate follow up
surveys, monitoring schedules, construction and noise barriers/buffers, etc.) shall be prepared
and include proposed measures to be implemented to ensure that take of birds or eggs or
disturbance of breeding activities is avoided. The report or mitigation plan shall be submitted to
the City DSD for review and approval and implemented to the satisfaction of the City. The City's
MMC Section or RE, and Biologist shall verify and approve that all measures identified in the
report or mitigation plan are in place prior to and/or during construction. If identified nesting
birds are not detected during the precon survey, no further mitigation is required.

V. Prior to commencement of construction activities the Principal Qualified Biologist (PQB) shall
meet with the PERMIT HOLDER/OWNER or designee and the construction crew and conduct an
on-site educational session regarding the need to avoid impacts outside of the approved
construction area and to protect sensitive flora and fauna (e.g., explain the avian and wetland
buffer, flag system for removal of invasive species or retention of sensitive plants, and clarify
acceptable access routes/methods and staging areas, etc.).

MSCP SUBAREA PLAN -LAND USE ADJACENCY REQUIREMENTS

I.  Prior to issuance of any construction permit or notice to proceed, DSD/ LDR, and/or MSCP staff
shall verify the Applicant has accurately represented the project's design in or on the
Construction Documents (CD's/CD's consist of Construction Plan Sets for Private Projects and
Contract Specifications for Public Projects) are in conformance with the associated discretionary
permit conditions and Exhibit “A”, and also the City's Multi-Species Conservation Program (MSCP)
Multi-Habitat Planning Area (MHPA) Land Use Adjacency Guidelines. The applicant shall provide
an implementing plan and include references on/in CD'’s of the following:

A. Grading/Land Development/MHPA Boundaries - MHPA boundaries on-site and adjacent
properties shall be delineated on the CDs. DSD Planning and/or MSCP staff shall ensure that
all grading is included within the development footprint, specifically manufactured slopes,
disturbance, and development within or adjacent to the MHPA. For projects within or
adjacent to the MHPA, all manufactured slopes associated with site development shall be
included within the development footprint.

B. Drainage - All new and proposed parking lots and developed areas in and adjacent to the
MHPA shall be designed so they do not drain directly into the MHPA. All developed and
paved areas must prevent the release of toxins, chemicals, petroleum products, exotic plant
materials prior to release by incorporating the use of filtration devices, planted swales
and/or planted detention/desiltation basins, or other approved permanent methods that are
designed to minimize negative impacts, such as excessive water and toxins into the
ecosystems of the MHPA.

C. Toxics/Project Staging Areas/Equipment Storage - Projects that use chemicals or
generate by-products such as pesticides, herbicides, and animal waste, and other
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substances that are potentially toxic or impactive to native habitats/flora/fauna (including
water) shall incorporate measures to reduce impacts caused by the application and/or
drainage of such materials into the MHPA. No trash, oil, parking, or other
construction/development-related material/activities shall be allowed outside any approved
construction limits. Where applicable, this requirement shall incorporated into leases on
publicly-owned property when applications for renewal occur. Provide a note in/on the CD’s
that states: “All construction related activity that may have potential for leakage or intrusion shall
be monitored by the Qualified Biologist/Owners Representative or Resident Engineer to ensure
there is no impact to the MHPA.”

D. Lighting - Lighting within or adjacent to the MHPA shall be directed away/shielded from the
MHPA and be subject to City Outdoor Lighting Regulations per LDC Section 142.0740.

E. Barriers - New development within or adjacent to the MHPA shall be required to provide
barriers (e.g., non-invasive vegetation; rocks/boulders; 6-foot high, vinyl-coated chain link or
equivalent fences/walls; and/or signage) along the MHPA boundaries to direct public access
to appropriate locations, reduce domestic animal predation, protect wildlife in the preserve,
and provide adequate noise reduction where needed.

F. Invasives- No invasive non-native plant species shall be introduced into areas within or
adjacent to the MHPA.

G. Brush Management -New development adjacent to the MHPA shall be set back from the
MHPA to provide required Brush Management Zone 1 area on the building pad outside of
the MHPA. Zone 2 may be located within the MHPA provided the Zone 2 management will
be the responsibility of an HOA or other private entity except here narrow wildlife corridors
require it to be located outside of the MHPA. Brush management zones will not be greater in
size than currently required by the City's regulations, the amount of woody vegetation
clearing shall not exceed 50 percent of the vegetation existing when the initial clearing is
done and vegetation clearing shall be prohibited within native coastal sage scrub and
chaparral habitats from March 1-August 15 except where the City ADD/MMC has
documented the thinning would be consist with the City's MSCP Subarea Plan. Existing and
approved projects are subiject to current requirements of Municipal Code Section 142.0412.

H. Noise - Due to the site's location adjacent to or within the MHPA where the Qualified
Biologist has identified potential nesting habitat for listed avian species, construction noise
that exceeds the maximum levels allowed shall be avoided during the breeding seasons for
the following: least Bell's vireo (3/16-9/14); If construction is proposed during the breeding
season for the species, U.S. Fish and Wildlife Service protocol surveys shall be required in
order to determine species presence/absence. If protocol surveys are not conducted in
suitable habitat during the breeding season for the aforementioned listed species, presence
shall be assumed with implementation of noise attenuation and biological monitoring.

When applicable (i.e., habitat is occupied or if presence of the covered species is assumed),
adequate noise reduction measures shall be incorporated as follows:
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LEAST BELL'S VIREO (State Species of Special Concern/Federally Threatened)

Prior to the preconstruction meeting, the City Manager (or appointed designee) shall
verify that the Multi-Habitat Planning Area (MHPA) boundaries and the following
project requirements regarding the least Bell's vireo are shown on the construction
plans:

NO MECHANIZED CLEARING, GRUBBING, GRADING, OR OTHER CONSTRUCTION ACTIVITIES
SHALL OCCUR BETWEEN MARCH 16 AND SEPTEMBER 14, THE BREEDING SEASON OF THE
LEAST BELL'S VIREO UNTIL THE FOLLOWING REQUIREMENTS HAVE BEEN MET TO THE
SATISFACTION OF THE CITY MANAGER:

A. A QUALIFIED BIOLOGIST (POSSESSING A VALID ENDANGERED SPECIES ACT SECTION
10(A)(1)(A) RECOVERY PERMIT) SHALL SURVEY THOSE HABITAT AREAS WITHIN THE
MHPA THAT WOULD BE SUBJECT TO CONSTRUCTION NOISE LEVELS EXCEEDING 60
DECIBELS [DB(A)] HOURLY AVERAGE FOR THE PRESENCE OF LEAST BELL'S VIREO.
SURVEYS FOR THE LEAST BELL'S VIREO SHALL BE CONDUCTED PURSUANT TO THE
PROTOCOL SURVEY GUIDELINES ESTABLISHED BY THE U.S. FISH AND WILDLIFE
SERVICE WITHIN THE BREEDING SEASON PRIOR TO THE COMMENCEMENT OF ANY
CONSTRUCTION. IF LEAST BELL'S VIREO ARE PRESENT, THEN THE FOLLOWING
CONDITIONS MUST BE MET:

1. BETWEEN MARCH 16 AND SEPTEMBER 14, NO CONSTRUCTION ACTIVITIES SHALL
OCCUR WITHIN ANY PORTION OF THE SITE WHERE CONSTRUCTION ACTIVITIES
WOULD RESULT IN NOISE LEVELS EXCEEDING 60 DB(A) HOURLY AVERAGE AT THE
EDGE OF OCCUPIED LEAST BELL'S VIREO. AN ANALYSIS SHOWING THAT NOISE
GENERATED BY CONSTRUCTION ACTIVITIES WOULD NOT EXCEED 60 DB(A)
HOURLY AVERAGE AT THE EDGE OF OCCUPIED HABITAT MUST BE COMPLETED
BY A QUALIFIED ACOUSTICIAN (POSSESSING CURRENT NOISE ENGINEER LICENSE
OR REGISTRATION WITH MONITORING NOISE LEVEL EXPERIENCE WITH LISTED
ANIMAL SPECIES) AND APPROVED BY THE CITY MANAGER AT LEAST TWO WEEKS
PRIOR TO THE COMMENCEMENT OF CONSTRUCTION ACTIVITIES. PRIOR TO THE
COMMENCEMENT OF CONSTRUCTION ACTIVITIES DURING THE BREEDING
SEASON, AREAS RESTRICTED FROM SUCH ACTIVITIES SHALL BE STAKED OR
FENCED UNDER THE SUPERVISION OF A QUALIFIED BIOLOGIST; OR

2. AT LEAST TWO WEEKS PRIOR TO THE COMMENCEMENT OF CONSTRUCTION
ACTIVITIES, UNDER THE DIRECTION OF A QUALIFIED ACOUSTICIAN, NOISE
ATTENUATION MEASURES (E.G., BERMS, WALLS) SHALL BE IMPLEMENTED TO
ENSURE THAT NOISE LEVELS RESULTING FROM CONSTRUCTION ACTIVITIES WILL
NOT EXCEED 60 DB(A) HOURLY AVERAGE AT THE EDGE OF HABITAT OCCUPIED
BY THE LEAST BELL'S VIREO. CONCURRENT WITH THE COMMENCEMENT OF
CONSTRUCTION ACTIVITIES AND THE CONSTRUCTION OF NECESSARY NOISE
ATTENUATION FACILITIES, NOISE MONITORING* SHALL BE CONDUCTED AT THE
EDGE OF THE OCCUPIED HABITAT AREA TO ENSURE THAT NOISE LEVELS DO NOT
EXCEED 60 DB(A) HOURLY AVERAGE. IF THE NOISE ATTENUATION TECHNIQUES
IMPLEMENTED ARE DETERMINED TO BE INADEQUATE BY THE QUALIFIED
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ACOUSTICIAN OR BIOLOGIST, THEN THE ASSOCIATED CONSTRUCTION
ACTIVITIES SHALL CEASE UNTIL SUCH TIME THAT ADEQUATE NOISE
ATTENUATION IS ACHIEVED OR UNTIL THE END OF THE BREEDING SEASON
(SEPTEMBER 14).

* Construction noise monitoring shall continue to be monitored at least twice
weekly on varying days, or more frequently depending on the construction
activity, to verify that noise levels at the edge of occupied habitat are
maintained below 60 dB(A) hourly average or to the ambient noise level if it
already exceeds 60 dB(A) hourly average. If not, other measures shall be
implemented in consultation with the biologist and the City Manager, as
necessary, to reduce noise levels to below 60 dB(A) hourly average or to the
ambient noise level if it already exceeds 60 dB(A) hourly average. Such
measures may include, but are not limited to, limitations on the placement of
construction equipment and the simultaneous use of equipment.

B. IF LEAST BELL'S VIREO ARE NOT DETECTED DURING THE PROTOCOL SURVEY, THE

QUALIFIED BIOLOGIST SHALL SUBMIT SUBSTANTIAL EVIDENCE TO THE CITY MANAGER
AND APPLICABLE RESOURCE AGENCIES WHICH DEMONSTRATES WHETHER OR NOT
MITIGATION MEASURES SUCH AS NOISE WALLS ARE NECESSARY BETWEEN MARCH 16

AND SEPTEMBER 14 AS FOLLOWS:

1. IF THIS EVIDENCE INDICATES THE POTENTIAL IS HIGH FOR LEAST BELL'S

VIREO TO BE PRESENT BASED ON HISTORICAL RECORDS OR SITE

CONDITIONS, THEN CONDITION A.1ll SHALL BE ADHERED TO AS SPECIFIED

ABOVE.

2. IF THIS EVIDENCE CONCLUDES THAT NO IMPACTS TO THIS SPECIES ARE

ANTICIPATED, NO FURTHER MITIGATION MEASURES ARE NECESSARY.

ARCHAEOLOGICAL RESOURCES

l. Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check

1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the

Assistant Deputy Director (ADD) Environmental designee shall verify that the

requirements for Archaeological Monitoring and Native American monitoring have

been noted on the applicable construction documents through the plan check

process.
B. Letters of Qualification have been submitted to ADD

1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the
project and the names of all persons involved in the archaeological monitoring
program, as defined in the City of San Diego Historical Resources Guidelines (HRG). If
applicable, individuals involved in the archaeological monitoring program must have

completed the 40-hour HAZWOPER training with certification documentation.
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2. MMC will provide a letter to the applicant confirming the qualifications of the Pl and
all persons involved in the archaeological monitoring of the project meet the
qualifications established in the HRG.

3. Prior to the start of work, the applicant must obtain written approval from MMC for
any personnel changes associated with the monitoring program.

. Prior to Start of Construction
A. Verification of Records Search

1. The PI shall provide verification to MMC that a site specific records search (1/4 mile
radius) has been completed. Verification includes, but is not limited to a copy of a
confirmation letter from South Coastal Information Center, or, if the search was in-
house, a letter of verification from the PI stating that the search was completed.

2. The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.

3. The Pl may submit a detailed letter to MMC requesting a reduction to the ¥ mile
radius.

B. PI Shall Attend Precon Meetings

1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a
Precon Meeting that shall include the PI, Native American consultant/monitor (where
Native American resources may be impacted), Construction Manager (CM) and/or
Grading Contractor, Resident Engineer (RE), Building Inspector (BI), if appropriate,
and MMC. The qualified Archaeologist and Native American Monitor shall attend any
grading/excavation related Precon Meetings to make comments and/or suggestions
concerning the Archaeological Monitoring program with the Construction Manager
and/or Grading Contractor.
a. If the Plis unable to attend the Precon Meeting, the Applicant shall schedule a

focused Precon Meeting with MMC, the PI, RE, CM or BI, if appropriate, prior to
the start of any work that requires monitoring.

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)
The applicant shall submit a letter to MMC acknowledging their responsibility for the
cost of curation associated with all phases of the archaeological monitoring program.
3. ldentify Areas to be Monitored

a. Prior to the start of any work that requires monitoring, the Pl shall submit an
Archaeological Monitoring Exhibit (AME) (with verification that the AME has been
reviewed and approved by the Native American consultant/monitor when Native
American resources may be impacted) based on the appropriate construction
documents (reduced to 11x17) to MMC identifying the areas to be monitored
including the delineation of grading/excavation limits.

b. The AME shall be based on the results of a site specific records search as well as
information regarding the age of existing pipelines, laterals and associated
appurtenances and/or any known soil conditions (native or formation).

c. MMC shall notify the PI that the AME has been approved.

4. When Monitoring Will Occur

a. Prior to the start of any work, the PI shall also submit a construction schedule to

MMC through the RE indicating when and where monitoring will occur.
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b. The PI may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as age of existing pipe to be replaced,
depth of excavation and/or site graded to bedrock, etc., which may reduce or
increase the potential for resources to be present.

5. Approval of AME and Construction Schedule

After approval of the AME by MMC, the PI shall submit to MMC written authorization

of the AME and Construction Schedule from the CM.

I1. During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1. The Archaeological Monitor shall be present full-time during all soil disturbing and
grading/excavation/trenching activities which could result in impacts to
archaeological resources as identified on the AME. The Construction Manager is
responsible for notifying the RE, Pl, and MMC of changes to any construction
activities such as in the case of a potential safety concern within the area
being monitored. In certain circumstances OSHA safety requirements may
necessitate modification of the AME.

2. The Native American consultant/monitor shall determine the extent of their
presence during soil disturbing and grading/excavation/trenching activities based on
the AME and provide that information to the Pl and MMC. If prehistoric resources are
encountered during the Native American consultant/monitor’s absence, work shall
stop and the Discovery Notification Process detailed in Section I11.B-C and IV.A-D shall
commence.

3. The Pl may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as modern
disturbance post-dating the previous grading/trenching activities, presence of fossil
formations, or when native soils are encountered that may reduce or increase the
potential for resources to be present.

4. The archaeological and Native American consultant/monitor shall document field
activity via the Consultant Site Visit Record (CSVR). The CSVR's shall be faxed by the
CM to the RE the first day of monitoring, the last day of monitoring, monthly
(Notification of Monitoring Completion), and in the case of ANY discoveries. The
RE shall forward copies to MMC.

B. Discovery Notification Process

1. Inthe event of a discovery, the Archaeological Monitor shall direct the contractor to
temporarily divert all soil disturbing activities, including but not limited to digging,
trenching, excavating or grading activities in the area of discovery and in the area
reasonably suspected to overlay adjacent resources and immediately notify the RE or
Bl, as appropriate.

2. The Monitor shall immediately notify the Pl (unless Monitor is the PI) of the
discovery.

3. The Pl shall immediately notify MMC by phone of the discovery, and shall also submit
written documentation to MMC within 24 hours by fax or email with photos of the
resource in context, if possible.
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4. No soil shall be exported off-site until a determination can be made regarding the
significance of the resource specifically if Native American resources are
encountered.

C. Determination of Significance

1. The Pl and Native American consultant/monitor, where Native American resources
are discovered shall evaluate the significance of the resource. If Human Remains are
involved, follow protocol in Section 1V below.

a. The Pl shall immmediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
additional mitigation is required.

b. If the resource is significant, the Pl shall submit an Archaeological Data Recovery
Program (ADRP) and obtain written approval of the program from MMC, CM and
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before
ground disturbing activities in the area of discovery will be allowed to resume.
Note: If a unique archaeological site is also an historical resource as
defined in CEQA Section 15064.5, then the limits on the amount(s) that a
project applicant may be required to pay to cover mitigation costs as
indicated in CEQA Section 21083.2 shall not apply.

(1). Note: For pipeline trenching and other linear projects in the public Right-of-
Way, the PI shall implement the Discovery Process for Pipeline Trenching
projects identified below under “D.”

c. If the resource is not significant, the Pl shall submit a letter to MMC indicating
that artifacts will be collected, curated, and documented in the Final Monitoring
Report. The letter shall also indicate that that no further work is required.

(). Note: For Pipeline Trenching and other linear projects in the public Right-
of-Way, if the deposit is limited in size, both in length and depth; the
information value is limited and is not associated with any other resource;
and there are no unique features/artifacts associated with the deposit, the
discovery should be considered not significant.

(2). Note, for Pipeline Trenching and other linear projects in the public Right-of-
Way, if significance cannot be determined, the Final Monitoring Report and
Site Record (DPR Form 523A/B) shall identify the discovery as Potentially
Significant.

D. Discovery Process for Significant Resources - Pipeline Trenching and other Linear

Projects in the Public Right-of-Way

The following procedure constitutes adequate mitigation of a significant discovery

encountered during pipeline trenching activities or for other linear project types within

the Public Right-of-Way including but not limited to excavation for jacking pits, receiving
pits, laterals, and manholes_to reduce impacts to below a level of significance:

1. Procedures for documentation, curation and reporting
a. One hundred percent of the artifacts within the trench alignment and width shall

be documented in-situ, to include photographic records, plan view of the trench

and profiles of side walls, recovered, photographed after cleaning and analyzed
and curated. The remainder of the deposit within the limits of excavation (trench
walls) shall be left intact.

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the RE as
indicated in Section VI-A.
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c. The Pl shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) the resource(s)
encountered during the Archaeological Monitoring Program in accordance with
the City's Historical Resources Guidelines. The DPR forms shall be submitted to
the South Coastal Information Center for either a Primary Record or SDI Number
and included in the Final Monitoring Report.

d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource.

V. Discovery of Human Remains
If human remains are discovered, work shall halt in that area and no soil shall be exported
off-site until a determination can be made regarding the provenance of the human remains;
and the following procedures as set forth in CEQA Section 15064.5(e), the California Public
Resources Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be
undertaken:
A. Notification

1. Archaeological Monitor shall notify the RE or Bl as appropriate, MMC, and the PI, if
the Monitor is not qualified as a Pl. MMC will notify the appropriate Senior Planner
in the Environmental Analysis Section (EAS) of the Development Services Department
to assist with the discovery notification process.

2. The PI shall notify the Medical Examiner after consultation with the RE, either in
person or via telephone.

B. Isolate discovery site

1. Work shall be directed away from the location of the discovery and any nearby area
reasonably suspected to overlay adjacent human remains until a determination can
be made by the Medical Examiner in consultation with the Pl concerning the
provenience of the remains.

2. The Medical Examiner, in consultation with the PI, will determine the need for a field
examination to determine the provenience.

3. If afield examination is not warranted, the Medical Examiner will determine with
input from the PI, if the remains are or are most likely to be of Native American
origin.

C. If Human Remains ARE determined to be Native American

1. The Medical Examiner will notify the Native American Heritage Commission (NAHC)
within 24 hours. By law, ONLY the Medical Examiner can make this call.

2. NAHC will immediately identify the person or persons determined to be the Most
Likely Descendent (MLD) and provide contact information.

3. The MLD will contact the Pl within 24 hours or sooner after the Medical Examiner has
completed coordination, to begin the consultation process in accordance with CEQA
Section 15064.5(e), the California Public Resources and Health & Safety Codes.

4. The MLD will have 48 hours to make recommendations to the property owner or
representative, for the treatment or disposition with proper dignity, of the human
remains and associated grave goods.

5. Disposition of Native American Human Remains will be determined between the
MLD and the PI, and, if:

a. The NAHC is unable to identify the MLD, OR the MLD failed to make a
recommendation within 48 hours after being notified by the Commission, OR;
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b. The landowner or authorized representative rejects the recommendation of the
MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails to
provide measures acceptable to the landowner, THEN

c. To protect these sites, the landowner shall do one or more of the following:

(1) Record the site with the NAHC;
(2) Record an open space or conservation easement; or
(3) Record a document with the County.

d. Upon the discovery of multiple Native American human remains during a ground
disturbing land development activity, the landowner may agree that additional
conferral with descendants is necessary to consider culturally appropriate
treatment of multiple Native American human remains. Culturally appropriate
treatment of such a discovery may be ascertained from review of the site
utilizing cultural and archaeological standards. Where the parties are unable to
agree on the appropriate treatment measures the human remains and items
associated and buried with Native American human remains shall be reinterred
with appropriate dignity, pursuant to Section 5.c., above.

D. If Human Remains are NOT Native American

1. The PI shall contact the Medical Examiner and notify them of the historic era context
of the burial.

2. The Medical Examiner will determine the appropriate course of action with the PI
and City staff (PRC 5097.98).

3. If the remains are of historic origin, they shall be appropriately removed and
conveyed to the San Diego Museum of Man for analysis. The decision for internment
of the human remains shall be made in consultation with MMC, EAS, the
applicant/landowner, any known descendant group, and the San Diego Museum of
Man.

V. Night and/or Weekend Work
A. If night and/or weekend work is included in the contract

1. When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting.

2. The following procedures shall be followed.

a. No Discoveries
In the event that no discoveries were encountered during night and/or weekend
work, the Pl shall record the information on the CSVR and submit to MMC via fax
by 8AM of the next business day.

b. Discoveries
All discoveries shall be processed and documented using the existing procedures
detailed in Sections Il - During Construction, and IV — Discovery of Human
Remains. Discovery of human remains shall always be treated as a significant
discovery.

c. Potentially Significant Discoveries
If the Pl determines that a potentially significant discovery has been made, the
procedures detailed under Section Il - During Construction and IV-Discovery of
Human Remains shall be followed.

d. The Pl shall immediately contact the RE and MMC, or by 8AM of the next
business day to report and discuss the findings as indicated in Section IlI-B,
unless other specific arrangements have been made.
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B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or BI, as appropriate, a minimum of 24
hours before the work is to begin.
2. The RE, or BI, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

VI. Post Construction
A. Submittal of Draft Monitoring Report
1. The PI shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Historical Resources Guidelines (Appendix C/D)
which describes the results, analysis, and conclusions of all phases of the
Archaeological Monitoring Program (with appropriate graphics) to MMC via the RE
for review and approval within 90 days following the completion of monitoring. It
should be noted that if the Pl is unable to submit the Draft Monitoring Report
within the allotted 90-day timeframe as a result of delays with analysis, special
study results or other complex issues, a schedule shall be submitted to MMC
establishing agreed due dates and the provision for submittal of monthly
status reports until this measure can be met.
a. For significant archaeological resources encountered during monitoring, the
Archaeological Data Recovery Program or Pipeline Trenching Discovery Process
shall be included in the Draft Monitoring Report.
b. Recording Sites with State of California Department of Parks and Recreation
The PI shall be responsible for recording (on the appropriate State of California
Department of Park and Recreation forms-DPR 523 A/B) any significant or
potentially significant resources encountered during the Archaeological
Monitoring Program in accordance with the City's Historical Resources
Guidelines, and submittal of such forms to the South Coastal Information Center
with the Final Monitoring Report.
2. MMC shall return the Draft Monitoring Report to the PI via the RE for revision or, for
preparation of the Final Report.
The PI shall submit revised Draft Monitoring Report to MMC via the RE for approval.
MMC shall provide written verification to the PI of the approved report.
5. MMC shall notify the RE or BI, as appropriate, of receipt of all Draft Monitoring
Report submittals and approvals.
B. Handling of Artifacts
1. The PI shall be responsible for ensuring that all cultural remains collected are
cleaned and catalogued
2. The Pl shall be responsible for ensuring that all artifacts are analyzed to identify
function and chronology as they relate to the history of the area; that faunal material
is identified as to species; and that specialty studies are completed, as appropriate.
C. Curation of artifacts: Accession Agreement and Acceptance Verification
1. The PI shall be responsible for ensuring that all artifacts associated with the survey,
testing and/or data recovery for this project are permanently curated with an
appropriate institution. This shall be completed in consultation with MMC and the
Native American representative, as applicable.
2. When applicable to the situation, the Pl shall include written verification from the
Native American consultant/monitor indicating that Native American resources were

Hw
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treated in accordance with state law and/or applicable agreements. If the resources
were reinterred, verification shall be provided to show what protective measures
were taken to ensure no further disturbance occurs in accordance with Section IV —
Discovery of Human Remains, Subsection C.

3. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or B,
as appropriate for donor signature with a copy submitted to MMC.

4. The RE or Bl, as appropriate shall obtain signature on the Accession Agreement and
shall return to PI with copy submitted to MMC.

5. The Pl shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or Bl and MMC.

D. Final Monitoring Report(s)

1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or B
as appropriate, and one copy to MMC (even if negative), within 90 days after
notification from MMC of the approved report.

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the
approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.
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STATE OF CALIFORNIA -- THE NATURAL RESOURCES AGENCY EDMUND G. BROWN, JR., Governor

CALIFORNIA COASTAL COMMISSION

SAN DIEGO AREA
7575 METROPOLITAN DRIVE, SUITE 103
SAN DIEGO, CA 92108-4402

(619) 767-2370

6-18-0123-X

EXEMPTION LETTER

DATE: _ April 10,2018

NAME: __ Megan Hickey ' . ?ﬁ,%ﬁ@?¥ ’_

525 B St, Ste 750 MS 908A
San Diego, CA 92101

LOCATION: Crown Point Park, Mission Bay Park, Pacific Beach, San DIGHO CA.-
92109

PROJECT: _Construct, outside the summer season, approx. 13,500 sq. ft..of new i
concrete sidewalk; 2,350 sq. ft. of parkway, 150 linear ft. of retaining wall; 800 linear ft. .- -

of curb and gutter; two curb ramps; 300 sq. ft. of concrete driveway; convert one drain -

inlet into curb inlet; 905 linear ft. of asphalt repair; 380 linear ft. of protectwe railing; and
install associated signage. S S

, This is to certify that this location and/or proposed project has been reviewed by the staff
-of the Coastal Commission. A coastal development permit is not necessary forthe. .
reasons checked below. - .

[J The site is not located within the coastal zone as established by the California Coastal
Act 0f 1976, as amended. "

‘0 The proposed development is included in Categorical Exclusion No.
adopted by the California Coastal Commission.

[l The proposed.development.is,judged,to. be.repair. or maintenance.activity, not resulting, ..
- in an addition to or enlargement or expansion of the object of such activities (Sectlon
30610(d) of the Coastal Act).

[ The proposed development is an improvement to an existing single-family residence.
(Section 30610(a) of the Coastal Act) and not located in the area between the sea and
‘the first public road or within 300 feet of the inland extent of any beach (whichever is -
greater) (Section 13250(b)(4) of the 14 Cal. Admin. Code. =

[ The proposed development is an improvement to an existing single-family residence
and is located in the area between the sea and the first public road or within 300 feet
of the inland extent of any beach (whichever is greater) but is not a) an increase of
10% or more of internal floor area, b) an increase in height over 10%, or c¢) a-
significant non-attached structure (Sections 30610(a) of the Coastal Act and Section
13250(b)(4) of Administrative Regulations).
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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APPENDIX C

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4. Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

11. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints
22. Metal target plates

23. Paint (traffic striping)

24. Conductors

25. Painting of electrical equipment

26. Electrical components

27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt

31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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APPENDIX D

SAMPLE CITY INVOICE WITH CASH FLOW FORECAST
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APPENDIX E

LOCATION MAP
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APPENDIX F

ADJACENT PROJECTS MAP
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APPENDIX H

SAMPLE ARCHAEOLOGY INVOICE
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(FOR ARCHAEOLOGY ONLY)
Company Name
Address, telephone, fax

Date: Insert Date

To: Name of Resident Engineer
City of San Diego
Field Engineering Division
9485 Aero Drive
San Diego, CA 92123-1801

Project Name: Insert Project Name

SAP Number (WBS/10/CC): Insert SAP Number

Drawing Number: Insert Drawing Number
Invoice period: Insert Date to Insert Date
Work Completed: Bid item Number — Déscription of Bid Item — Quantity — Unit Price— Amount

Detailed summary of work complete der this bid item: Insert detailed.description of Work related to
Archaeology Monitoring Bid item. See elow.

Summary of charges:

Description of Services Name Start Date End Total | Hourly Amount
Date Hours | Rate
Field Archaeologist Joe Smith 8/29/2011 | 9/2/2011 | 40 $84 $3,360
Laboratory Assistant Jane Doe 8/29/2011 | 9/2/2011 | 2 $30 $60

Subtotal } $3,420
Work Cogleted: Bid item ber - &Iion of Bid Item — Quantity — Unit Price—- Amount

Detailed summary of work completed under this bid item: Insert detailed description of Work related to
Archaeology Curation/Discovery Bid item. See Note 2 below.

Summary of charges:

Description of Where work Name Start Date End Total | Hourly | Amount
Services occurred (onsite Date Hours | Rate
vs offsite/lab)
Field Archaeologist Joe 8/29/2011 | 9/2/2011 | 40 $84 $3,360
Smith
Laboratory Assistant Jane Doe | 8/29/2011 | 9/2/2011 | 2 $30 $60
Subtotal $3,420
Total this invoice: $

Total invoiced to date: $
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Note 1:

For monitoring related bid items or work please include summary of construction work that was monitored from
Station to Station, Native American monitors present, MMC coordination, status and nature of monitoring and if
any discoveries were made.

Note 2:

For curation/discovery related bid items or work completed as part of a discovery and curation process, the Pl
must provide a response to the following questions along with the invoice:

1. Preliminary results of testing including tentative recommendations regarding eligibility for listing in the
California Register of Historical Resources (California Register).

a. Please briefly describe your application (consideration) of all four California Register criteria.

b. If the resource is eligible under Criterion D, please define the important information that may be
present.

c. Were specialized studies performed? How many personnel were required? How many Native
American monitors were present?

d. What is the age of the resource?

e. Please define types of artifacts to be collected and curated, including quantity of boxes to be
submitted to the San Diego Archaeological Center (SDAC). How many personnel were required? How
many Native American monitors were present?

2. Preliminary results of data recovery and a definition of the size of the representative sample.

a. Were specialized studies performed? Please define types of artifacts to be collected and curated,
including quantity of boxes to be submitted to the SDAC. How many personnel were required? How
many Native American monitors were present?

3.  What resources were discovered during monitoring?

4. What is the landform context and what is the integrity of the resources?

5.  What additional studies are necessary?

6. Based on application of the California Register criteria, what is the significance of the resources?

a. Ifthe resource is eligible for the California Register, can the resource be avoided by construction?

b. If not, what treatment (mitigation) measures are proposed? Please define data to be recovered (if
necessary) and what material will be submitted to the SDAC for curation. Are any specialized studies

proposed?

(After the first invoice, not all the above information needs to be re-stated, just revise as applicable).
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SAMPLE OF PUBLIC NOTICE
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ATTACHMENT F

RESERVED
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ATTACHMENT G

CONTRACT AGREEMENT
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CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury
under the laws of the State of California, that the certifications, forms and affidavits submitted
as part of this bid are true and correct.
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BIDDER’'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subiject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to putin a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act.”,
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor's
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor's subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.

ADACA Crown Point Missing Walkways GF 16 161 | Page
Contractor Standards — Pledge of Compliance (Rev. Aug. 2019)



CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.

ADACA Crown Point Missing Walkways GF 16 162 | Page
Equal Benefits Ordinance Certification (Rev. Aug. 2019)



CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

ADACA Crown Point Missing Walkways GF 16
(Project Title)

as particularly described in said contract and identified as Bid No. K-20-1765-DBB-3; SAP No. (WBS/IO/CC)
B-16095; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash,
debris, and surplus materials resulting from this project have been disposed of in a legal manner"”; and WHEREAS,
said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF .2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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LIST OF SUBCONTRACTORS

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONL Y*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the
name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an
amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only
one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-PERFORMANCE”, which stipulates the percentage of the
Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the
Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

MBE, WBE, DBE,
CHECK IF
NAME, ADDRESS AND TELEPHONE NUMBER | CONSTRUCTOR | SUBCONTRACTOR | TypE OF DOLLERIALLE | VB, O, SLE, WHERE JOINT
OF SUBCONTRACTOR OR DESIGNER | LICENSE NUMBER WORK OF SLBE, SDB, WOSB. | e tiFiEDO VENTURE
SUBCONTRACT HUBZone, OR
PARTNERSHIP
SDVOSB®
Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:
O As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’'s Department of General Services CADOoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

DOLLAR VALUE OF MBE, WBE, DBE, DVBE,
NAME, ADDRESS AND TELEPHONE NUMBER OF MATERIALS OR LIATIERIAL O SEPHIER | b ANGIFRETURER | S mIEE SRR SO, WHERE
SUPPLIES
VENDOR/SUPPLIER SUPPLIES (Yes/No) (Yes/No) WoSB, HUBZone, OR CERTIFIED®
SDVOSBO®
Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:
0] As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego CITY State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’'s Department of General Services CADoGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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ELECTRONICALLY SUBMITTED FORMS

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith
(Bid Security) for further instructions

B. CONTRACTOR’S CERTIFICATION OF PENDING ACTIONS

C. MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

Bids will not be accepted until ALL the above-named forms are submitted as part of the bid submittal
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